4, i REPUBLIC OF THE PHILIPPINES

" ZIR DEPARTMENT OF AGRARIAN REFORM

Tunay na Pagbabago sa Repormang Agraryo

BIDS & AWARDS COMMITTEE
(Primary)

RESOLUTION NO. 68 SERIES OF 2019

RESOLUTION RECOMMENDING THE AWARD OF CONTRACT FOR THE
PROCUREMENT OF RTK FOR THE BUREAU OF LAND TENURE
IMPROVEMENT (BLTI) TO GEORIGHT MATICS, INC

WHEREAS, the Department of Agrarian Reform under the General
Appropriations Act (GAA) for 2019 intends to apply the sum of Philippine Pesos
Two Million only (P2,000,000.00), inclusive of taxes being the Approved
Budget for the Contract (ABC), for the procurement of Real Time Kinematic
(RTK) for the Bureau of Land Tenure Improvement (BLTI) (refer to Annex “A”
copy of approved Project Proposal);

WHEREAS, on October 30, 2019, the Department of Agrarian Reform-
Bids and Awards Committee-Primary (DAR-BAC Primary) posted the Invitation
to Bid (ITB) in the DAR website, DAR bulletin board, and the Philippine
Government Electronic Procurement System (PhilGEPS) website with reference
no. 6602991, (refer to Annex “B” copy of PhilGEPs posting);

WHEREAS, five (5) bidders acquired and paid the bidding documents
fee, namely: 1) Georight Matics Incorporated; 2) Geotech Mercantile
Corporation; 3) MIJAS Zenith Trading; 4) Surveytech Trading; and 5)
Techphil Geosolutions Company;

WHEREAS, on November 6, 2019, all the five (5) bidders mentioned
above attended the pre-bidding conference conducted by the BAC-Primary;

WHEREAS, as a resulit of the pre-bidding conference, Supplemental Bid
Bulletin (SBB) No. 1 was issued on November 11, 2019 to incorporate in the
Philippine Bidding Documents some changes in Section VII. Technical
Specifications to clarify questions raised by interested bidders (refer to Annex
“C” copy of SBB No. 1);

WHEREAS, on November 18, 2019, the deadline of submission of bids,
all five (5) bidders that purchased bidding documents submitted their bid
proposais and the result of eligibility and preliminary check of its bid
submission is shown below, (refer to Annex “D” Abstract of Bids):
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Name of Bidder | Eligibility | LeShnical | poying | Financial Bid | o

Envelope (PhP)
Surveytech Trading Passed Passed Passed 950,000.00 LCB
nd
Georight Matics Inc. Passed Passed Passed | 1,454,000.00 fCB
Geotech Mercantile 3™
Corp. Passed Passed Passed | 1,599,500.00 LCB
th
MJAZ Zenith Trading | Passed Passed Passed | 1,850,000.00 :CB

Techphil Geosolutions | Passed Failed* Failed Not opened DQ
*No certification on after sales service, service centers, production & delivery schedule

WHEREAS, on November 25, 2019, the BAC-TWG conducted the
detailed technical evaluation of the LCB and found out that the required
technical specifications on pro-buoyancy and track record of five (5) years
were not complied, thus a Notice of Disqualification was sent to the LCB on
November 27, 2019 (refer to Annex “E” Detailed Bid Evaluation Report and
“E.1" Letter to Surveytech Trading);

WHEREAS, on November 29, 2019, during the BAC-Primary meeting,
the TWG reported that no motion for reconsideration was filed by the LCB and
the 2" LCB was evaluated and found compliant with the eligibility and
technical documents to be subjected to post-qualification on December 5,
2019;

WHEREAS, on December 6, 2019, during the BAC-Primary meeting, the
TWG reported that the 2" LCB was subjected to post-qualification and there is
a need to ascertain compliance of the offer through testing of the RTK offered
on December 9, 2019;

WHEREAS, on December 12, 2019, the TWG reported that based on the
testing conducted, the RTK offered by the 2" LCB did not comply with the
end-user’s requirement on the post processing software, thus a Notice of
Disqualification was sent to the 2" LLCB on the same date (refer to Annex “F”
Detailed Evaluation and Post-qualification Report on the 2" LCB and “F.1”
Letter to Georight Matics, Inc.

WHEREAS, on December 12, 2019, Georight Matics, Inc. wrote a letter
to the BAC-Primary clarifying that its offer is compliant to the requirement,
thus, the BAC-Primary decided to conduct a re-testing of the RTK on
December 16, 2019;

WHEREAS, on December 16, 2019, after the re-testing conducted, the
TWG reported to the BAC-Primary that based on the clarifications and the re-
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testing conducted, the TWG and end-user’s representative were convinced that
the RTK offered by the 2" LCB was able to meet their requirements as clearly
manifested in its Bid Price Schedule which included the post processing

software in the items comprising the RTK (refer to the attached Bid Price
Schedule submitted by the bidder);

NOW THEREFORE, premises considered, the BAC resolved to
recommend to the HOPE the award of contract to the 2™ Lowest Calculated
and Responsive Bidder (2"¢ LCRB), Georight Matics Incorporated for the
supply and delivery of Real Time Kinematic (RTK) for the Bureau of Land
Tenure Improvement (BLTI) in the total amount of Philippine Pesos One

Million Four Hundred Fifty Four Thousand only (PhP1,454,000.00),
inclusive of taxes.

Done this 16" day of December, 2019 at the DAR Central Office, Diliman,
Quezon City.

ENGR. JOEY g SU;JIATRA NES C. z)kETO
Director-BLTI irectoy, MISS

Provisional Member Provisional Member
End-User Representative BAC-Primary, for Goods and Services
% O ﬁ’L
PRIMQ/C. LARA ATTY. ESTRELITA BRIONES
Director, Administrative Service Assistant Director, BALA
Regular Member, BAC-Primary Regular Member, BAC-Primary
On-Lesve O—z?"—‘j
SUSANA E. LEONES ATTY. ROLAND C. MANALAYSAY
Director, BARBD Executive Dirgctor, DARAB Secretariat
Regular Member, BAC-Primary Vice-Chair, BAC-Primary
ATTH. 3IM G. COLETO
odrd Member, DARAB
rperson, BAC-Primary
ed by:
ATTY. LUIS RADO C. PANGULAYAN

Undersecretary
Head of the Procuring Entity
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