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   REPUBLIC OF THE PHILIPPINES 

   DEPARTMENT OF AGRARIAN REFORM 
   Tunay na Pagbabago sa Repormang Agraryo 
 

 
INVITATION TO BID FOR THE CONSTRUCTION OF 2-STOREY BUILDING 

FOR THE MOTOR POOL SECTION 
Reference Number:  PBD-19-13 

 
 

1. The Department of Agrarian Reform (DAR), through the 2019 General Appropriations Act 
(GAA), intends to apply the sum of Philippine Pesos Six Million Four Hundred Sixty-Three 
Thousand Eight Hundred Thirty-Eight and Ninety-One Centavos only (PhP6,463,838.91) 
inclusive of all taxes, being the Approved Budget for the Contract (ABC) to payments under 
the contract for the construction of 2-storey building for the motor pool section of the DAR 
Central Office.  Bids received in excess of the ABC shall be automatically rejected at bid 
opening. 

 
2. The DAR now invites bids for the construction of 2-storey building for the motor pool section. 

Completion of the Works is required one hundred eighty (180) calendar days from date of 
contract effectivity.  Bidders should have completed a contract similar to the Project. The 
description of an eligible bidder is contained in the Bidding Documents, particularly, in Section 
II. Instructions to Bidders. 
 

3. Bidding will be conducted through open competitive bidding procedures using non-
discretionary “pass/fail” criterion as specified in the 2016 Revised Implementing Rules and 
Regulations (IRR) of Republic Act 9184 (RA 9184), otherwise known as the “Government 
Procurement Reform Act.” 

 
        Bidding is restricted to Filipino citizens/sole proprietorships, cooperatives, and partnerships 

or organizations with at least seventy five percent (75%) interest or outstanding capital stock 
belonging to citizens of the Philippines. 

 
4. Interested bidders may obtain further information from the DAR-BAC Secretariat and inspect 

the Bidding Documents at the address given below from 8:00 a.m. to 5:00 p.m. 
 

5. A complete set of Bidding Documents may be acquired by interested bidders from September 
9 to October 1, 2019 from the Procurement Division to the address below and upon payment 
of the applicable fee for the Bidding Documents pursuant to the latest Guidelines issued by 
the GPPB, in the amount of PhP6,000.00.    
 
It may also be downloaded free of charge from the website of the Philippine Government 
Electronic Procurement System (PhilGEPS) and the website of the Procuring Entity, provided 
that bidders shall pay the applicable fee for the Bidding Documents not later than the 
submission of their bids. 
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6. The DAR-Bids and Awards Committee will hold a Pre-Bid Conference on September 17, 2019 

at 3:00 p.m., which shall be open to prospective bidders.  
 

7. Bids must be duly received by the BAC Secretariat at the address below on or before October 
1, 2019 at 1:00 p.m.  All bids must be accompanied by a bid security in any of the acceptable 
forms and in the amount stated in ITB Clause 18. 
 
Bid opening shall be on October 1, 2019 at 2:00 p.m.  Bids will be opened in the presence of 
the bidders’ representatives who choose to attend at the address below. Late bids shall not 
be accepted. 

 
8. The Department of Agrarian Reform reserves the right to reject any and all bids, declare a 

failure of bidding, or not award the contract at any time prior to contract award in 
accordance with Section 41 of RA 9184 and its IRR, without thereby incurring any liability 
to the affected bidder or bidders.  

 
9. For further information, please refer to: 

 
Mr. Raul M. Leonin 
Chief, Procurement Division/Head, DAR-BAC Secretariat 
Ground Floor, DAR Central Office 
Elliptical Road, Diliman, Quezon City 
Telephone Numbers: 453-8300/455-5849/928-1011/928-6325 
Email address: procurementdivision.darco2013@gmail.com 

                      darbacsec.primary2019@gmail.com 
 

 
 
(Sgd.) ATTY. JIM G. COLETO 
  Board Member III, DARAB 

 Chair, Bids & Awards Committee-Primary 
 

 
 

 

 

 

  

 

mailto:procurementdivision.darco2013@gmail.com
mailto:darbacsec.primary2019@gmail.com
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A. General 

1. Scope of Bid 

1.1. The Procuring Entity named in the BDS, invites bids for the construction of Works, as 
described in Section VI. Specifications.   

1.2. The name, identification, and number of lots specific to this bidding are provided in 
the BDS . The contracting strategy and basis of evaluation of lots is described in ITB 
Clause 27. 

1.3. The successful Bidder will be expected to complete the Works by the intended 
completion date specified in SCC Clause 1.17. 

2. Source of Funds 

The Procuring Entity has a budget or received funds from the Funding Source named in 
the BDS, and in the amount indicated in the BDS.  It intends to apply part of the funds 
received for the Project, as defined in the BDS, to cover eligible payments under the 
Contract for the Works. 

3. Corrupt, Fraudulent, Collusive, Coercive, and Obstructive Practices 

3.1. Unless otherwise specified in the BDS, the Procuring Entity, as well as bidders and 
contractors, shall observe the highest standard of ethics during the procurement and 
execution of the contract.  In pursuance of this policy, the Funding Source:  

(a) defines, for purposes of this provision, the terms set forth below as 
follows:  

(i) "corrupt practice" means behavior on the part of officials in the 
public or private sectors by which they improperly and 
unlawfully enrich themselves, others, or induce others to do so, 
by misusing the position in which they are placed, and includes 
the offering, giving, receiving, or soliciting of anything of value 
to influence the action of any such official in the procurement 
process or in contract execution; entering, on behalf of the 
Procuring Entity, into any contract or transaction manifestly and 
grossly disadvantageous to the same, whether or not the public 
officer profited or will profit thereby, and similar acts as 
provided in Republic Act 3019;  

(ii) "fraudulent practice" means a misrepresentation of facts in 
order to influence a procurement process or the execution of a 
contract to the detriment of the Procuring Entity, and includes 
collusive practices among Bidders (prior to or after Bid 
submission) designed to establish bid prices at artificial, non-
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competitive levels and to deprive the Procuring Entity of the 
benefits of free and open competition; 

(iii) “collusive practices” means a scheme or arrangement between 
two or more Bidders, with or without the knowledge of the 
Procuring Entity, designed to establish bid prices at artificial, 
non-competitive levels; and 

(iv) “coercive practices” means harming or threatening to harm, 
directly or indirectly, persons, or their property to influence 
their participation in a procurement process, or affect the 
execution of  a contract;  

(v) “obstructive practice” is 

(aa)  deliberately destroying, falsifying, altering or concealing 
of evidence material to an administrative proceedings 
or investigation or making false statements to 
investigators in order to materially impede an 
administrative proceedings or investigation of the 
Procuring Entity or any foreign government/foreign or 
international financing institution into allegations of a 
corrupt, fraudulent, coercive or collusive practice; 
and/or threatening, harassing or intimidating any party 
to prevent it from disclosing its knowledge of matters 
relevant to the administrative proceedings or 
investigation or from pursuing such proceedings or 
investigation; or 

(bb)  acts intended to materially impede the exercise of the 
inspection and audit rights of the Procuring Entity or any 
foreign government/foreign or international financing 
institution herein. 

(b) will reject a proposal for award if it determines that the Bidder 
recommended for award has engaged in corrupt or fraudulent 
practices in competing for the Contract; and  

(c) will declare a firm ineligible, either indefinitely or for a stated period of 
time, to be awarded Contract funded by the Funding Source if it at any 
time determines that the firm has engaged in corrupt or fraudulent 
practices in competing or, or in executing, a Contract funded by the 
Funding Source. 

3.2. Further, the Procuring Entity will seek to impose the maximum civil, administrative, 
and/or criminal penalties available under the applicable laws on individuals and 
organizations deemed to be involved in any of the practices mentioned in ITB Clause 
3.1(a). 



 

11 

3.3.  Furthermore, the Funding Source and the Procuring Entity reserve the right to 
inspect and audit records and accounts of a contractor in the bidding for and 
performance of a contract themselves or through independent auditors as reflected 
in the GCC Clause 34. 

4. Conflict of Interest 

4.1. All Bidders found to have conflicting interests shall be disqualified to participate in 
the procurement at hand, without prejudice to the imposition of appropriate 
administrative, civil, and criminal sanctions. A Bidder may be considered to have 
conflicting interests with another Bidder in any of the events described in 
paragraphs (a) through (c) and a general conflict of interest in any of the 
circumstances set out in paragraphs (d) through (g) below:  

(a) A Bidder has controlling shareholders in common with another Bidder;  

(b) A Bidder receives or has received any direct or indirect subsidy from any other 
Bidder;  

(c) A Bidder has the same legal representative as that of another Bidder for 
purposes of this Bid;  

(d) A Bidder has a relationship, directly or through third parties, that puts them in 
a position to have access to information about or influence on the bid of 
another Bidder or influence the decisions of the Procuring Entity regarding this 
bidding process;   

(e) A Bidder submits more than one bid in this bidding process. However, this does 
not limit the participation of subcontractors in more than one bid;  

(f) A Bidder who participated as a consultant in the preparation of the design or 
technical specifications of the goods and related services that are the subject of 
the bid; or 

(g) A Bidder who lends, or temporarily seconds, its personnel to firms or 
organizations which are engaged in consulting services for the preparation 
related to procurement for or implementation of the project, if the personnel 
would be involved in any capacity on the same project.  

4.2.   In accordance with Section 47 of the IRR of RA 9184, all Bidding Documents shall be 
accompanied by a sworn affidavit of the Bidder that it is not related to the Head of 
the Procuring Entity (HoPE), members of the Bids and Awards Committee (BAC), 
members of the Technical Working Group (TWG), members of the BAC Secretariat, 
the head of the Project Management Office (PMO) or the end-user unit, and the 
project consultants, by consanguinity or affinity up to the third civil degree. On the 
part of the Bidder, this Clause shall apply to the following persons: 

(a) If the Bidder is an individual or a sole proprietorship, to the Bidder himself; 
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(b) If the Bidder is a partnership, to all its officers and members; 

(c) If the Bidder is a corporation, to all its officers, directors, and controlling 
stockholders;  

(d) If the Bidder is a cooperative, to all its officers, directors, and controlling 
shareholders or members; and 

(e) If the Bidder is a joint venture (JV), the provisions of items (a), (b), (c) or (d) of 
this Clause shall correspondingly apply to each of the members of the said JV, 
as may be appropriate. 

Relationship of the nature described above or failure to comply with this 
Clause will result in the automatic disqualification of a Bidder. 

5. Eligible Bidders  

5.1. Unless otherwise indicated in the BDS, the following persons shall be eligible to 
participate in this Bidding:  

(a) Duly licensed Filipino citizens/sole proprietorships; 

(b) Partnerships duly organized under the laws of the Philippines and of which at 
least seventy five percent (75%) of the interest belongs to citizens of the 
Philippines; 

(c) Corporations duly organized under the laws of the Philippines, and of which at 
least seventy five percent (75%) of the outstanding capital stock belongs to 
citizens of the Philippines; 

(d) Cooperatives duly organized under the laws of the Philippines. 

(e) Persons/entities forming themselves into a JV, i.e., a group of two (2) or more 
persons/entities that intend to be jointly and severally responsible or liable for 
a particular contract: Provided, however, that, in accordance with Letter of 
Instructions No. 630, Filipino ownership or interest of the joint venture 
concerned shall be at least seventy five percent (75%): Provided, further, that 
joint ventures in which Filipino ownership or interest is less than seventy five 
percent (75%) may be eligible where the structures to be built require the 
application of techniques and/or technologies which are not adequately 
possessed by a person/entity meeting the seventy five percent (75%) Filipino 
ownership requirement: Provided, finally, that in the latter case, Filipino 
ownership or interest shall not be less than twenty five percent (25%). For this 
purpose, Filipino ownership or interest shall be based on the contributions of 
each of the members of the joint venture as specified in their JVA. 

5.2. The Procuring Entity may also invite foreign bidders when provided for under any 
Treaty or International or Executive Agreement as specified in the BDS.  
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5.3. Government owned or controlled corporations (GOCCs) may be eligible to 
participate only if they can establish that they (a) are legally and financially 
autonomous, (b) operate under commercial law, and (c) are not attached agencies 
of the Procuring Entity. 

5.4. (a) The Bidder must have an experience of having completed a Single Largest 
Completed Contract (SLCC) that is similar to this Project, equivalent to at least 
fifty percent (50%) of the ABC adjusted, if necessary, by the Bidder to current 
prices using the Philippine Statistics Authority (PSA) consumer price index.  
However, contractors under Small A and Small B categories without similar 
experience on the contract to be bid may be allowed to bid if the cost of such 
contract is not more than the Allowable Range of Contract Cost (ARCC) of their 
registration based on the guidelines as prescribed by the PCAB. 

(b) For Foreign-funded Procurement, the Procuring Entity and the foreign 
government/foreign or international financing institution may agree on 
another track record requirement, as specified in the BDS. 

For this purpose, contracts similar to the Project shall be those described in the 
BDS.   

5.5. The Bidder must submit a computation of its Net Financial Contracting Capacity 
(NFCC), which must be at least equal to the ABC to be bid, calculated as follows: 

NFCC = [(Current assets minus current liabilities) (15)] minus the value of all 
outstanding or uncompleted portions of the projects under ongoing contracts, 
including awarded contracts yet to be started coinciding with the contract for this 
Project. 

The values of the domestic bidder’s current assets and current liabilities shall be 
based on the latest Audited Financial Statements (AFS) submitted to the BIR. 

For purposes of computing the foreign bidders’ NFCC, the value of the current assets 
and current liabilities shall be based on their audited financial statements prepared 
in accordance with international financial reporting standards. 

6. Bidder’s Responsibilities 

6.1. The Bidder or its duly authorized representative shall submit a sworn statement in 
the form prescribed in Section IX. Bidding Forms as required in ITB Clause 12.1(b)(iii). 

6.2. The Bidder is responsible for the following: 

(a) Having taken steps to carefully examine all of the Bidding   Documents; 

(b) Having acknowledged all conditions, local or otherwise, affecting the 
implementation of the contract; 
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(c) Having made an estimate of the facilities available and needed for the contract 
to be bid, if any; 

(d) Having complied with its responsibility to inquire or secure Supplemental/Bid 
Bulletin/s as provided under ITB Clause 10.4. 

(e) Ensuring that it is not “blacklisted” or barred from bidding by the GoP or any of 
its agencies, offices, corporations, or LGUs, including foreign 
government/foreign or international financing institution whose blacklisting 
rules have been recognized by the GPPB; 

(f) Ensuring that each of the documents submitted in satisfaction of the bidding 
requirements is an authentic copy of the original, complete, and all statements 
and information provided therein are true and correct; 

(g) Authorizing the HoPE or its duly authorized representative/s to verify all the 
documents submitted; 

(h) Ensuring that the signatory is the duly authorized representative of the Bidder, 
and granted full power and authority to do, execute and perform any and all 
acts necessary to participate, submit the bid, and to sign and execute the 
ensuing contract, accompanied by the duly notarized Special Power of 
Attorney, Board/Partnership Resolution, or Secretary’s Certificate, whichever is 
applicable; 

(i) Complying with the disclosure provision under Section 47 of RA 9184 and its IRR 
in relation to other provisions of RA 3019;  

(j) Complying with existing labor laws and standards, in the case of procurement 
of services. Moreover, bidder undertakes to: 

(i) Ensure the entitlement of workers to wages, hours of work, safety and health 
and other prevailing conditions of work as established by national laws, rules 
and regulations; or collective bargaining agreement; or arbitration award, if and 
when applicable. 

In case there is a finding by the Procuring Entity or the DOLE of underpayment 
or non-payment of workers’ wage and wage-related benefits, bidder agrees 
that the performance security or portion of the contract amount shall be 
withheld in favor of the complaining workers pursuant to appropriate 
provisions of Republic Act No. 9184 without prejudice to the institution of 
appropriate actions under the Labor Code, as amended, and other social 
legislations. 

(ii) Comply with occupational safety and health standards and to correct 
deficiencies, if any.  
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In case of imminent danger, injury or death of the worker, bidder undertakes to 
suspend contract implementation pending clearance to proceed from the DOLE 
Regional Office and to comply with Work Stoppage Order; and 

(iii) Inform the workers of their conditions of work, labor clauses under the contract 
specifying wages, hours of work and other benefits under prevailing national 
laws, rules and regulations; or collective bargaining agreement; or arbitration 
award, if and when applicable, through posting in two (2) conspicuous places in 
the establishment’s premises; and 

(k) Ensuring that it did not give or pay, directly or indirectly, any commission, 
amount, fee, or any form of consideration, pecuniary or otherwise, to any 
person or official, personnel or representative of the; 

Failure to observe any of the above responsibilities shall be at the risk of the 
Bidder concerned. 

6.3. The Bidder, by the act of submitting its bid, shall be deemed to have inspected the 
site, determined the general characteristics of the contract works and the conditions 
for this Project and examine all instructions, forms, terms, and project requirements 
in the Bidding Documents.   

It shall be the sole responsibility of the prospective bidder to determine and to 
satisfy itself by such means as it considers necessary or desirable as to all matters 
pertaining to this Project, including: (a) the location and the nature of the contract, 
project, or work; (b) climatic conditions; (c) transportation facilities; (c) nature and 
condition of the terrain, geological conditions at the site communication facilities, 
requirements, location and availability of construction aggregates and other 
materials, labor, water, electric power and access roads; and (d) other factors that 
may affect the cost, duration and execution or implementation of the contract, 
project, or work. 

6.4. The Procuring Entity shall not assume any responsibility regarding erroneous 
interpretations or conclusions by the prospective or eligible bidder out of the data 
furnished by the procuring entity.  However, the Procuring Entity shall ensure that 
all information in the Bidding Documents, including supplemental/bid bulletins 
issued are correct and consistent. 

6.5. Before submitting their bids, the Bidders are deemed to have become familiar with 
all existing laws, decrees, ordinances, acts and regulations of the Philippines which 
may affect the contract in any way. 

6.6. The Bidder shall bear all costs associated with the preparation and submission of his 
bid, and the Procuring Entity will in no case be responsible or liable for those costs, 
regardless of the conduct or outcome of the bidding process.  

6.7. The Bidder should note that the Procuring Entity will accept bids only from those 
that have paid the applicable fee for the Bidding Documents at the office indicated 
in the Invitation to Bid.  
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7. Origin of Goods and Services 

There is no restriction on the origin of Goods, or Contracting of Works or Services other 
than those prohibited by a decision of the United Nations Security Council taken under 
Chapter VII of the Charter of the United Nations. 

8. Subcontracts 

8.1. Unless otherwise specified in the BDS, the Bidder may subcontract portions of the 
Works to an extent as may be approved by the Procuring Entity and stated in the 
BDS. However, subcontracting of any portion shall not relieve the Bidder from any 
liability or obligation that may arise from the contract for this Project. 

8.2. Subcontractors must submit the documentary requirements under ITB Clause 12 
and comply with the eligibility criteria specified in the BDS. In the event that any 
subcontractor is found by the Procuring Entity to be ineligible, the subcontracting of 
such portion of the Works shall be disallowed.   

8.3. The Bidder may identify the subcontractor to whom a portion of the Works will be 
subcontracted at any stage of the bidding process or during contract 
implementation.   If the Bidder opts to disclose the name of the subcontractor during 
bid submission, the Bidder shall include the required documents as part of the 
technical component of its bid. 

B. Contents of Bidding Documents 

9. Pre-Bid Conference 

9.1. (a)  If so specified in the BDS, a pre-bid conference shall be held at the venue and on 
the date indicated therein, to clarify and address the Bidders’ questions on the 
technical and financial components of this Project.  

(b) The pre-bid conference shall be held at least twelve (12) calendar days before 
the deadline for the submission of and receipt of bids, but not earlier than seven 
(7) calendar days from the posting of the Invitation to Bid/Bidding Documents in 
the PhilGEPS website. If the Procuring Entity determines that, by reason of the 
method, nature, or complexity of the contract to be bid, or when international 
participation will be more advantageous to the GoP, a longer period for the 
preparation of bids is necessary, the pre-bid conference shall be held at least 
thirty (30) calendar days before the deadline for the submission and receipt of 
bids, as specified in the BDS. 

9.2. Bidders are encouraged to attend the pre-bid conference to ensure that they fully 
understand the Procuring Entity’s requirements.  Non-attendance of the Bidder will 
in no way prejudice its bid; however, the Bidder is expected to know the changes 
and/or amendments to the Bidding Documents as recorded in the minutes of the 
pre-bid conference and the Supplemental/Bid Bulletin. The minutes of the pre-bid 
conference shall be recorded and prepared not later than five (5) calendar days after 
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the pre-bid conference. The minutes shall be made available to prospective bidders 
not later than five (5) days upon written request.  

9.3. Decisions of the BAC amending any provision of the bidding documents shall be 
issued in writing through a Supplemental/Bid Bulletin at least seven (7) calendar 
days before the deadline for the submission and receipt of bids.  

10.  Clarification and Amendment of Bidding Documents 

10.1. Prospective bidders may request for clarification(s) on and/or interpretation of any 
part of the Bidding Documents. Such a request must be in writing and submitted to 
the Procuring Entity at the address indicated in the BDS at least ten (10) calendar 
days before the deadline set for the submission and receipt of Bids.   

10.2. The BAC shall respond to the said request by issuing a Supplemental/Bid Bulletin, to 
be made available to all those who have properly secured the Bidding Documents, 
at least seven (7) calendar days before the deadline for the submission and receipt 
of Bids. 

10.3. Supplemental/Bid Bulletins may also be issued upon the Procuring Entity’s initiative 
for purposes of clarifying or modifying any provision of the Bidding Documents not 
later than seven (7) calendar days before the deadline for the submission and receipt 
of Bids.  Any modification to the Bidding Documents shall be identified as an 
amendment.   

10.4. Any Supplemental/Bid Bulletin issued by the BAC shall also be posted in the PhilGEPS 
and the website of the Procuring Entity concerned, if available, and at any 
conspicuous place in the premises of the Procuring Entity concerned. It shall be the 
responsibility of all Bidders who have properly secured the Bidding Documents to 
inquire and secure Supplemental/Bid Bulletins that may be issued by the BAC. 
However, Bidders who have submitted bids before the issuance of the 
Supplemental/Bid Bulletin must be informed and allowed to modify or withdraw 
their bids in accordance with ITB Clause 23. 

C. Preparation of Bids 

11.   Language of Bids 

The eligibility requirements or statements, the bids, and all other documents to be 
submitted to the BAC must be in English. If the eligibility requirements or statements, 
the bids, and all other documents submitted to the BAC are in foreign language other 
than English, it must be accompanied by a translation of the documents in English. The 
documents shall be translated by the relevant foreign government agency, the foreign 
government agency authorized to translate documents, or a registered translator in the 
foreign bidder’s country; and shall be authenticated by the appropriate Philippine foreign 
service establishment/post or the equivalent office having jurisdiction over the foreign 
bidder’s affairs in the Philippines. The English translation shall govern, for purposes of 
interpretation of the bid. 
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12.   Documents Comprising the Bid: Eligibility and Technical Components  

12.1. Unless otherwise indicated in the  BDS, the first envelope shall contain the following 
eligibility and technical documents: 

(a) Eligibility Documents – 

Class “A” Documents 

(i) PhilGEPS Certificate of Registration and Membership in 
accordance with Section 8.5.2 of the IRR, except for foreign 
bidders participating in the procurement by a Philippine Foreign 
Service Office or Post, which shall submit their eligibility 
documents under Section 23.1 of the IRR, provided, that the 
winning bidder shall register with the PhilGEPS in accordance 
with Section 37.1.4 of the IRR; 

(ii) Statement of all its ongoing government and private contracts, 
including contracts awarded but not yet started, if any, whether 
similar or not similar in nature and complexity to the contract 
to be bid; and 

Statement of the Bidder’s SLCC similar to the contract to be bid, 
in accordance with ITB Clause 5.4. 

The two statements required shall indicate for each contract 
the following: 

(ii.1)  name of the contract; 

(ii.2)  date of the contract; 

(ii.3)  contract duration; 

(ii.4) owner’s name and address; 

(ii.5) nature of work; 

(ii.6)  contractor’s role (whether sole contractor, 
subcontractor, or partner in a JV) and percentage of 
participation; 

(ii.7)  total contract value at award; 

(ii.8)  date of completion or estimated completion time; 

(ii.9)  total contract value at completion, if applicable; 

(ii.10)  percentages of planned and actual accomplishments, if 
applicable; and 
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(ii.11)  value of outstanding works, if applicable. 

The statement of the Bidder’s SLCC shall be supported by the 
Notice of Award and/or Notice to Proceed, Project Owner’s 
Certificate of Final Acceptance issued by the Owner other than 
the Contractor or the Constructors Performance Evaluation 
System (CPES) Final Rating, which must be at least satisfactory. 
In case of contracts with the private sector, an equivalent 
document shall be submitted; 

(iii) Unless otherwise provided in the BDS, a valid special PCAB 
License in case of joint ventures, and registration for the type 
and cost of the contract for this Project; and  

(iv) NFCC computation in accordance with ITB Clause 5.5. 

Class “B” Documents 

(v) If applicable, Joint Venture Agreement (JVA) in accordance with 
RA 4566. 

(b) Technical Documents –   

(i) Bid security in accordance with ITB Clause 18. If the Bidder opts 
to submit the bid security in the form of:  

(i.1) a bank draft/guarantee or an irrevocable letter of credit 
issued by a foreign bank, it shall be accompanied by a 
confirmation from a Universal or Commercial Bank; or 

(i.2) a surety bond accompanied by a certification coming 
from the Insurance Commission that the surety or 
insurance company is authorized to issue such 
instruments. 

(ii) Project Requirements, which shall include the following: 

(ii.1) Organizational chart for the contract to be bid; 

(ii.2) List of contractor’s personnel (e.g., Project Manager, 
Project Engineers, Materials Engineers, and Foremen), 
to be assigned to the contract to be bid, with their 
complete qualification and experience data. These 
personnel must meet the required minimum years of 
experience set in the BDS; and 

(ii.3) List of contractor’s major equipment units, which are 
owned, leased, and/or under purchase agreements, 
supported by proof of ownership, certification of 
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availability of equipment from the equipment 
lessor/vendor for the duration of the project, as the case 
may be, which must meet the minimum requirements 
for the contract set in the BDS; and 

(iii) Sworn statement in accordance with Section 25.3 of the IRR of 
RA 9184 and using the form prescribed in Section IX. Bidding 
Forms. 

13.   Documents Comprising the Bid: Financial Component 

13.1. The financial component of the bid shall contain the following: 

(a) Financial Bid Form, which includes bid prices and the bill of quantities, 
in accordance with ITB Clauses 13.1(a) and 13.1(b) and Section VIII. Bill 
of Quantities; and 

(b) Any other document related to the financial component of the bid as 
stated in the BDS.  

13.2. (a) Unless otherwise stated in the BDS, all Bids that exceed the ABC shall 
not be accepted. 

(b) Unless otherwise indicated in the BDS, for foreign-funded 
procurement, a ceiling may be applied to bid prices provided the 
following conditions are met:  

(i)   Bidding Documents are obtainable free of charge on a freely 
accessible website.  If payment of Bidding Documents is required 
by the procuring entity, payment could be made upon the 
submission of bids. 

(ii)   The procuring entity has procedures in place to ensure that the 
ABC is based on recent estimates made by the engineer or the 
responsible unit of the procuring entity and that the estimates are 
based on adequate detailed engineering (in the case of 
infrastructure projects) and reflect the quality, supervision and 
risk and inflationary factors, as well as prevailing market prices, 
associated with the types of works or goods to be procured. 

(iii)  The procuring entity has trained cost estimators on estimating 
prices and analyzing bid variances. In the case of infrastructure 
projects, the procuring entity must also have trained quantity 
surveyors. 

(iv)  The procuring entity has established a system to monitor and 
report bid prices relative to ABC and engineer’s/procuring entity’s 
estimate.  
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(v)    The procuring entity has established a monitoring and evaluation 
system for contract implementation to provide a feedback on 
actual total costs of goods and works. 

14.   Alternative Bids 

14.1. Alternative Bids shall be rejected. For this purpose, alternative bid is an offer made 
by a Bidder in addition or as a substitute to its original bid which may be included 
as part of its original bid or submitted separately therewith for purposes of 
bidding. A bid with options is considered an alternative bid regardless of whether 
said bid proposal is contained in a single envelope or submitted in two (2) or more 
separate bid envelopes. 

14.2. Bidders shall submit offers that comply with the requirements of the Bidding 
Documents, including the basic technical design as indicated in the drawings and 
specifications.  Unless there is a value engineering clause in the BDS, alternative 
bids shall not be accepted. 

14.3. Each Bidder shall submit only one Bid, either individually or as a partner in a JV.  A 
Bidder who submits or participates in more than one bid (other than as a 
subcontractor if a subcontractor is permitted to participate in more than one bid) 
will cause all the proposals with the Bidder’s participation to be disqualified. This 
shall be without prejudice to any applicable criminal, civil and administrative 
penalties that may be imposed upon the persons and entities concerned. 

15.   Bid Prices 

15.1. The contract shall be for the whole Works, as described in ITB Clause 1.1, based 
on the priced Bill of Quantities submitted by the Bidder. 

15.2. The Bidder shall fill in rates and prices for all items of the Works described in the 
Bill of Quantities.  Bids not addressing or providing all of the required items in the 
Bidding Documents including, where applicable, Bill of Quantities, shall be 
considered non-responsive and, thus, automatically disqualified. In this regard, 
where a required item is provided, but no price is indicated, the same shall be 
considered as non-responsive, but specifying a zero (0) or a  dash (-) for the said 
item would mean that it is being offered for free to the Government, except those 
required by law or regulations to be provided for. 

15.3. All duties, taxes, and other levies payable by the Contractor under the Contract, or 
for any other cause, prior to the deadline for submission of bids, shall be included 
in the rates, prices, and total bid price submitted by the Bidder. 

15.4. All bid prices for the given scope of work in the contract as awarded shall be 
considered as fixed prices, and therefore not subject to price escalation during 
contract implementation, except under extraordinary circumstances as specified 
in GCC Clause 48. Upon the recommendation of the Procuring Entity, price 
escalation may be allowed in extraordinary circumstances as may be determined 
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by the National Economic and Development Authority in accordance with the Civil 
Code of the Philippines, and upon approval by the GPPB. Furthermore, in cases 
where the cost of the awarded contract is affected by any applicable new laws, 
ordinances, regulations, or other acts of the GoP, promulgated after the date of 
bid opening, a contract price adjustment shall be made or appropriate relief shall 
be applied on a no loss-no gain basis. 

16.   Bid Currencies 

16.1. All bid prices shall be quoted in Philippine Pesos unless otherwise provided in the 
BDS. However, for purposes of bid evaluation, bids denominated in foreign 
currencies shall be converted to Philippine currency based on the exchange rate 
prevailing on the day of the Bid Opening. 

16.2. If so allowed in accordance with ITB Clause 16.1, the Procuring Entity for purposes 
of bid evaluation and comparing the bid prices will convert the amounts in various 
currencies in which the bid price is expressed to Philippine Pesos at the exchange 
rate as published in the Bangko Sentral ng Pilipinas (BSP) reference rate bulletin on 
the day of the bid opening. 

16.3. Unless otherwise specified in the BDS, payment of the contract price shall be made 
in Philippine Pesos. 

17.   Bid Validity 

17.1. Bids shall remain valid for the period specified in the BDS which shall not exceed 
one hundred twenty (120) calendar days from the date of the opening of bids. 

17.2. In exceptional circumstances, prior to the expiration of the bid validity period, the 
Procuring Entity may request Bidders to extend the period of validity of their bids. 
The request and the responses shall be made in writing. The bid security described 
in ITB Clause 18 should also be extended corresponding to the extension of the bid 
validity period at the least. A Bidder may refuse the request without forfeiting its 
bid security, but his bid shall no longer be considered for further evaluation and 
award. A Bidder granting the request shall not be required or permitted to modify 
its bid. 

18.   Bid Security  

18.1. The Bidder shall submit a Bid Securing Declaration or any form of Bid Security in 
an amount stated in the BDS, which shall be not less than the percentage of the 
ABC in accordance with the following schedule: 
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Form of Bid Security 
Amount of Bid Security 

(Not less than the  Percentage of 
the ABC) 

(a) Cash or cashier’s/manager’s 
check issued by a Universal or 
Commercial Bank. 
 
For biddings conducted by LGUs, 
the cashier’s/manager’s check 
may be issued by other banks 
certified by the BSP as authorized 
to issue such financial 
instrument. 

 

Two percent (2%) 

(b) Bank draft/guarantee or 
irrevocable letter of credit issued 
by a Universal or Commercial 
Bank: Provided, however, that it 
shall be confirmed or 
authenticated by a Universal or 
Commercial Bank, if issued by a 
foreign bank. 
 
For biddings conducted by LGUs, 
the Bank Draft/ Guarantee, or 
irrevocable letter of credit may be 
issued by other banks certified by 
the BSP as authorized to issue 
such financial instrument. 

 

(c) Surety bond callable upon 
demand issued by a surety or 
insurance company duly certified 
by the Insurance Commission as 
authorized to issue such security 

Five percent (5%) 

The Bid Securing Declaration mentioned above is an undertaking which states, 
among others, that the Bidder shall enter into contract with the procuring 
entity and furnish the performance security required under ITB Clause 32.2, 
within ten (10) calendar days from receipt of the Notice of Award, and commits 
to pay the corresponding amount as fine, and be suspended for a period of 
time from being qualified to participate in any government procurement 
activity in the event it violates any of the conditions stated therein as provided 
in the guidelines issued by the GPPB. 
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18.2. The bid security should be valid for the period specified in the BDS.  Any bid not 
accompanied by an acceptable bid security shall be rejected by the Procuring Entity 
as non-responsive.   

18.3. No bid securities shall be returned to Bidders after the opening of bids and before 
contract signing, except to those that failed or declared as post-disqualified, upon 
submission of a written waiver of their right to file a request for reconsideration 
and/or protest, or lapse of the reglementary period without having filed a request 
for reconsideration or protest.  Without prejudice on its forfeiture, Bid Securities 
shall be returned only after the Bidder with the Lowest Calculated Responsive Bid 
(LCRB) has signed the contract and furnished the Performance Security, but in no 
case later than the expiration of the Bid Security validity period indicated in ITB 
Clause 18.2. 

18.4. Upon signing and execution of the contract, pursuant to ITB Clause 31, and the 
posting of the performance security, pursuant to ITB Clause 32, the successful 
Bidder’s Bid Security will be discharged, but in no case later than the Bid Security 
validity period as indicated in ITB Clause 18.2. 

18.5. The bid security may be forfeited: 

(a) if a Bidder: 

(i) withdraws its bid during the period of bid validity specified in 
ITB Clause 17; 

(ii) does not accept the correction of errors pursuant to ITB Clause 
27.3(b); 

(iii) has a finding against the veracity of the required documents 
submitted in accordance with ITB Clause 28.2; 

(iv) submission of eligibility requirements containing false 
information or falsified documents; 

(v) submission of bids that contain false information or falsified 
documents, or the concealment of such information in the bids 
in order to influence the outcome of eligibility screening or any 
other stage of the public bidding; 

(vi) allowing the use of one’s name, or using the name of another 
for purposes of public bidding; 

(vii) withdrawal of a bid, or refusal to accept an award, or enter into 
contract with the Government without justifiable cause, after 
the Bidder had been adjudged as having submitted the LCRB; 

(viii) refusal or failure to post the required performance security 
within the prescribed time; 
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(ix) refusal to clarify or validate in writing its bid during post-
qualification within a period of seven (7) calendar days from 
receipt of the request for clarification; 

(x) any documented attempt by a Bidder to unduly influence the 
outcome of the bidding in his favor; 

(xi) failure of the potential joint venture partners to enter into the 
joint venture after the bid is declared successful; or 

(xii) all other acts that tend to defeat the purpose of the competitive 
bidding, such as habitually withdrawing from bidding, 
submitting late Bids or patently insufficient bid, for at least 
three (3) times within a year, except for valid reasons. 

(b) if the successful Bidder: 

(i) fails to sign the contract in accordance with ITB Clause 31; 

(ii) fails to furnish performance security in accordance with ITB 
Clause 32. 

19.   Format and Signing of Bids  

19.1 Bidders shall submit their bids through their duly authorized representative using 
the appropriate forms provided in Section IX. Bidding Forms on or before the 
deadline specified in the ITB Clause 21 in two (2) separate sealed bid envelopes, 
and which shall be submitted simultaneously. The first shall contain the technical 
component of the bid, including the eligibility requirements under ITB Clause 
12.1, and the second shall contain the financial component of the bid. This shall 
also be observed for each lot in the case of lot procurement. 

19.2  Forms as mentioned in ITB Clause 19.1 must be completed without any 
alterations to their format, and no substitute form shall be accepted. All blank 
spaces shall be filled in with the information requested. 

19.3  The Bidder shall prepare and submit an original of the first and second envelopes 
as described in ITB Clauses 12 and 13.  In addition, the Bidder shall submit copies 
of the first and second envelopes.  In the event of any discrepancy between the 
original and the copies, the original shall prevail. 

19.4  Each and every page of the Bid Form, including the Bill of Quantities, under 
Section IX hereof, shall be signed by the duly authorized representative/s of the 
Bidder. Failure to do so shall be a ground for the rejection of the bid. 

19.5 Any interlineations, erasures, or overwriting shall be valid only if they are signed 
or initialed by the duly authorized representative/s of the Bidder.  

 



 

26 

20.   Sealing and Marking of Bids 

20.1. Bidders shall enclose their original eligibility and technical documents described in 
ITB Clause 12, in one sealed envelope marked “ORIGINAL - TECHNICAL 
COMPONENT,” and the original of their financial component in another sealed 
envelope marked “ORIGINAL - FINANCIAL COMPONENT,” sealing them all in an 
outer envelope marked “ORIGINAL BID.”  

20.2. Each copy of the first and second envelopes shall be similarly sealed duly marking 
the inner envelopes as “COPY NO. ___ - TECHNICAL COMPONENT” and “COPY NO. 
___ – FINANCIAL COMPONENT” and the outer envelope as “COPY NO. ___,” 
respectively.  These envelopes containing the original and the copies shall then be 
enclosed in one single envelope.  

20.3. The original and the number of copies of the bid as indicated in the BDS shall be 
typed or written in ink and shall be signed by the Bidder or its duly authorized 
representative/s.   

20.4. All envelopes shall: 

(a) contain the name of the contract to be bid in capital letters; 

(b) bear the name and address of the Bidder in capital letters; 

(c) be addressed to the Procuring Entity’s BAC in accordance with ITB 
Clause 20.1; 

(d) bear the specific identification of this bidding process indicated in the 
ITB Clause 1.2; and 

(e) bear a warning “DO NOT OPEN BEFORE…” the date and time for the 
opening of bids, in accordance with ITB Clause 21. 

20.5. Bid envelopes that are not properly sealed and marked, as required in the bidding 
documents, shall not be rejected, but the Bidder or its duly authorized 
representative shall acknowledge such condition of the bid as submitted. The BAC 
or the Procuring Entity shall assume no responsibility for the misplacement of the 
contents of the improperly sealed or marked bid, or for its premature opening.  

D. Submission and Opening of Bids 

21.   Deadline for Submission of Bids 

Bids must be received by the Procuring Entity’s BAC at the address and on or before the 
date and time indicated in the BDS. 
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22.   Late Bids 

Any bid submitted after the deadline for submission and receipt of bids prescribed by 
the Procuring Entity, pursuant to ITB Clause 21, shall be declared “Late” and shall not be 
accepted by the Procuring Entity. The BAC shall record in the minutes of Bid Submission 
and Opening, the Bidder’s name, its representative and the time the late bid was 
submitted. 

23.   Modification and Withdrawal of Bids 

23.1. The Bidder may modify its bid after it has been submitted; provided that the 
modification is received by the Procuring Entity prior to the deadline prescribed 
for submission and receipt of bids. The Bidder shall not be allowed to retrieve its 
original bid, but shall be allowed to submit another bid equally sealed and 
properly identified in accordance with ITB Clause 20, linked to its original bid 
marked as “TECHNICAL MODIFICATION” or “FINANCIAL MODIFICATION” and 
stamped “received” by the BAC. Bid modifications received after the applicable 
deadline shall not be considered and shall be returned to the Bidder unopened.   

23.2. A Bidder may, through a Letter of Withdrawal, withdraw its bid after it has been 
submitted, for valid and justifiable reason; provided that the Letter of Withdrawal 
is received by the Procuring Entity prior to the deadline prescribed for submission 
and receipt of bids. The Letter of Withdrawal must be executed by the authorized 
representative of the Bidder identified in the Omnibus Sworn Statement, a copy 
of which should be attached to the letter. 

23.3. Bids requested to be withdrawn in accordance with ITB Clause 23.1 shall be 
returned unopened to the Bidders. A Bidder, who has acquired the bidding 
documents may also express its intention not to participate in the bidding through 
a letter which should reach and be stamped by the BAC before the deadline for 
submission and receipt of bids. A Bidder that withdraws its bid shall not be 
permitted to submit another bid, directly or indirectly, for the same contract. 

23.4. No bid may be modified after the deadline for submission of bids. No bid may be 
withdrawn in the interval between the deadline for submission of bids and the 
expiration of the period of bid validity specified by the Bidder on the Financial Bid 
Form.  Withdrawal of a bid during this interval shall result in the forfeiture of the 
Bidder’s bid security, pursuant to ITB Clause 18.5, and the imposition of 
administrative, civil, and criminal sanctions as prescribed by RA 9184 and its IRR. 

24.   Opening and Preliminary Examination of Bids  

24.1. The BAC shall open the Bids in public, immediately after the deadline for the 
submission and receipt of bids in public, as specified in the BDS. In case the Bids 
cannot be opened as scheduled due to justifiable reasons, the BAC shall take 
custody of the Bids submitted and reschedule the opening of Bids on the next 
working day or at the soonest possible time through the issuance of a Notice of 
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Postponement to be posted in the PhilGEPS website and the website of the 
Procuring Entity concerned.  

24.2. Unless otherwise specified in the BDS, the BAC shall open the first bid envelopes 
and determine each Bidder’s compliance with the documents prescribed in ITB 
Clause 12, using a non-discretionary “pass/fail” criterion. If a Bidder submits the 
required document, it shall be rated “passed” for that particular requirement. In 
this regard, bids that fail to include any requirement or are incomplete or patently 
insufficient shall be considered as “failed”. Otherwise, the BAC shall rate the said 
first bid envelope as “passed”. 

24.3. Unless otherwise specified in the BDS, immediately after determining compliance 
with the requirements in the first envelope, the BAC shall forthwith open the 
second bid envelope of each remaining eligible Bidder whose first bid envelope 
was rated “passed.” The second envelope of each complying Bidder shall be 
opened within the same day. In case one or more of the requirements in the 
second envelope of a particular bid is missing, incomplete or patently insufficient, 
and/or if the submitted total bid price exceeds the ABC unless otherwise provided 
in ITB Clause 13.2, the BAC shall rate the bid concerned as “failed.” Only bids that 
are determined to contain all the bid requirements for both components shall be 
rated “passed” and shall immediately be considered for evaluation and 
comparison. 

24.4. Letters of Withdrawal shall be read out and recorded during bid opening, and the 
envelope containing the corresponding withdrawn bid shall be returned to the 
Bidder unopened. 

24.5. All members of the BAC who are present during bid opening shall initial every page 
of the original copies of all bids received and opened. 

24.6. In the case of an eligible foreign bidder as described in ITB Clause 5, the following 
Class “A” Documents may be substituted with the appropriate equivalent 
documents, if any, issued by the country of the foreign bidder concerned, which 
shall likewise be uploaded and maintained in the PhilGEPS in accordance with 
Section 8.5.2 of the IRR.: 

a) Registration certificate from the Securities and Exchange Commission 
(SEC), Department of Trade and Industry (DTI) for sole proprietorship, or 
CDA for cooperatives; 

b) Mayor’s/Business permit issued by the local government where the 
principal place of business of the Bidder is located; and 

c) Audited Financial Statements showing, among others, the prospective 
Bidder’s total and current assets and liabilities stamped “received” by the 
Bureau of Internal Revenue or its duly accredited and authorized 
institutions, for the preceding calendar year which should not be earlier 
than two years from the date of bid submission. 
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24.7. Each partner of a joint venture agreement shall likewise submit the document 
required in ITB Clause 12.1(a)(i). Submission of documents required under ITB 
Clauses 12.1(a)(ii) to 12.1(a)(iv) by any of the joint venture partners constitutes 
compliance. 

24.8. The Procuring Entity shall prepare the minutes of the proceedings of the bid 
opening that shall include,  as a minimum: (a) names of Bidders, their bid price 
(per lot, if applicable, and/or including discount, if any), bid security, findings of 
preliminary examination, and whether there is a withdrawal or modification; and 
(b) attendance sheet. The BAC members shall sign the abstract of bids as read.  

24.8.  The Bidders or their duly authorized representatives may attend the opening of 
bids. The BAC shall ensure the integrity, security, and confidentiality of all 
submitted bids. The Abstract of Bids as read and the minutes of the Bid Opening 
shall be made available to the public upon written request and payment of a 
specified fee to recover cost of materials. 

24.9 To ensure transparency and accurate representation of the bid submission, the 
BAC Secretariat shall notify in writing all Bidders whose bids it has received 
through its PhilGEPS-registered physical address or official e-mail address. The 
notice shall be issued within seven (7) calendar days from the date of the bid 
opening. 

E. Evaluation and Comparison of Bids 

25.   Process to be Confidential  

25.1. Members of the BAC, including its staff and personnel, as well as its Secretariat 
and TWG, are prohibited from making or accepting any kind of communication 
with any Bidder regarding the evaluation of their bids until the issuance of the 
Notice of Award, unless otherwise allowed in the case of ITB Clause 26.   

25.2. Any effort by a Bidder to influence the Procuring Entity in the Procuring Entity’s 
decision in respect of bid evaluation, bid comparison or contract award will result 
in the rejection of the Bidder’s bid. 

26.   Clarification of Bids  

To assist in the evaluation, comparison and post-qualification of the bids, the Procuring 
Entity may ask in writing any Bidder for a clarification of its bid.  All responses to requests 
for clarification shall be in writing. Any clarification submitted by a Bidder in respect to 
its bid and that is not in response to a request by the Procuring Entity shall not be 

considered. 
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27.   Detailed Evaluation and Comparison of Bids  

27.1. The Procuring Entity will undertake the detailed evaluation and comparison of Bids 
which have passed the opening and preliminary examination of Bids, pursuant to 
ITB Clause 24, in order to determine the Lowest Calculated Bid. 

27.2. The Lowest Calculated Bid shall be determined in two steps: 

(a) The detailed evaluation of the financial component of the bids, to 
establish the correct calculated prices of the bids; and 

(b) The ranking of the total bid prices as so calculated from the lowest to 
highest. The bid with the lowest price shall be identified as the Lowest 
Calculated Bid. 

27.3. The Procuring Entity's BAC shall immediately conduct a detailed evaluation of all 
bids rated “passed,” using non-discretionary “pass/fail” criterion. The BAC shall 
consider the following in the evaluation of bids:  

(a) Completeness of the bid. Unless the BDS allows partial bids, bids  not 
addressing or providing all of the required items in the Schedule of 
Requirements including, where applicable, bill of quantities, shall be 
considered non-responsive and, thus, automatically disqualified. In this 
regard, where a required item is provided, but no price is indicated, the 
same shall be considered as non-responsive, but specifying a zero (0) 
or a dash (-) for the said item would mean that it is being offered for 
free to the Procuring Entity, except those required by law or regulations 
to be provided for; and 

(b) Arithmetical corrections. Consider computational errors and omissions 
to enable proper comparison of all eligible bids.  It may also consider 
bid modifications. Any adjustment shall be calculated in monetary 
terms to determine the calculated prices. 

27.4. Based on the detailed evaluation of bids, those that comply with the above-
mentioned requirements shall be ranked in the ascending order of their total 
calculated bid prices, as evaluated and corrected for computational errors, 
discounts and other modifications, to identify the Lowest Calculated Bid.  Total 
calculated bid prices, as evaluated and corrected for computational errors, 
discounts and other modifications, which exceed the ABC shall not be considered, 
unless otherwise indicated in the BDS. 

27.5. The Procuring Entity’s evaluation of bids shall be based on the bid price quoted in 
the Bid Form, which includes the Bill of Quantities. 

27.6. Bids shall be evaluated on an equal footing to ensure fair competition.  For this 
purpose, all Bidders shall be required to include in their bids the cost of all taxes, 
such as, but not limited to, value added tax (VAT), income tax, local taxes, and 
other fiscal levies and duties which shall be itemized in the bid form and reflected 
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in the detailed estimates.  Such bids, including said taxes, shall be the basis for bid 
evaluation and comparison.  

27.7. If so indicated pursuant to ITB Clause 1.2. Bids are being invited for individual lots 
or for any combination thereof, provided that all Bids and combinations of Bids 
shall be received by the same deadline and opened and evaluated simultaneously 
so as to determine the bid or combination of bids offering the lowest calculated 
cost to the Procuring Entity. Bid prices quoted shall correspond to all of the 
requirements specified for each lot. Bid Security as required by ITB Clause 18 shall 
be submitted for each contract (lot) separately. The basis for evaluation of lots is 
specified in BDS Clause 27.3. 

28.   Post Qualification  

28.1. The BAC shall determine to its satisfaction whether the Bidder that is evaluated as 
having submitted the Lowest Calculated Bid complies with and is responsive to all 
the requirements and conditions specified in ITB Clauses 5, 12, and 13.  

28.2. Within a non-extendible period of five (5) calendar days from receipt by the Bidder 
of the notice from the BAC that it submitted the Lowest Calculated Bid, the Bidder 
shall submit its latest income and business tax returns filed and paid through the 
BIR Electronic Filing and Payment System (eFPS) and other appropriate licenses 
and permits required by law and stated in the BDS.  

Failure to submit any of the post-qualification requirements on time, or a finding 
against the veracity thereof, shall disqualify the Bidder for award.  Provided in the 
event that a finding against the veracity of any of the documents submitted is 
made, it shall cause the forfeiture of the bid security in accordance with Section 
69 of the IRR of RA 9184. 

28.3. The determination shall be based upon an examination of the documentary 
evidence of the Bidder’s qualifications submitted pursuant to ITB Clauses 12 and 
13, as well as other information as the Procuring Entity deems necessary and 
appropriate, using a non-discretionary “pass/fail” criterion, which shall be 
completed within a period of twelve (12) calendar days. 

28.4. If the BAC determines that the Bidder with the Lowest Calculated Bid passes all the 
criteria for post-qualification, it shall declare the said bid as the LCRB, and 
recommend to the HoPE the award of contract to the said Bidder at its submitted 
price or its calculated bid price, whichever is lower, subject to ITB Clause 30.3. 

28.5. A negative determination shall result in rejection of the Bidder’s bid, in which 
event the Procuring Entity shall proceed to the next Lowest Calculated Bid, with a 
fresh period to make a similar determination of that Bidder’s capabilities to 
perform satisfactorily. If the second Bidder, however, fails the post qualification, 
the procedure for post qualification shall be repeated for the Bidder with the next 
Lowest Calculated Bid, and so on until the LCRB is determined for recommendation 
of contract award. 



 

32 

28.6. Within a period not exceeding fifteen (15) calendar days from the determination 
by the BAC of the LCRB and the recommendation to award the contract, the HoPE 
or his duly authorized representative shall approve or disapprove the said 
recommendation.  

28.7. In the event of disapproval, which shall be based on valid, reasonable, and 
justifiable grounds as provided for under Section 41 of the IRR of RA 9184, the HoPE 
shall notify the BAC and the Bidder in writing of such decision and the grounds for 
it. When applicable, the BAC shall conduct a post-qualification of the Bidder with 
the next Lowest Calculated Bid. A request for reconsideration may be filed by the 
Bidder with the HoPE in accordance with Section 37.1.3 of the IRR of RA 9184. 

29.   Reservation Clause 

29.1. Notwithstanding the eligibility or post-qualification of a Bidder, the Procuring Entity 
concerned reserves the right to review its qualifications at any stage of the 
procurement process if it has reasonable grounds to believe that a 
misrepresentation has been made by the said Bidder, or that there has been a 
change in the Bidder’s capability to undertake the project from the time it 
submitted its eligibility requirements.  Should such review uncover any 
misrepresentation made in the eligibility and bidding requirements, statements or 
documents, or any changes in the situation of the Bidder which will affect its 
capability to undertake the project so that it fails the preset eligibility or bid 
evaluation criteria, the Procuring Entity shall consider the said Bidder as ineligible 
and shall disqualify it from submitting a bid or from obtaining an award or contract. 

29.2. Based on the following grounds, the Procuring Entity reserves the right to reject any 
and all Bids, declare a Failure of Bidding at any time prior to the contract award, or 
not to award the contract, without thereby incurring any liability, and make no 
assurance that a contract shall be entered into as a result of the bidding:  

(a) If there is prima facie evidence of collusion between appropriate public 
officers or employees of the Procuring Entity, or between the BAC and 
any of the Bidders, or if the collusion is between or among the Bidders 
themselves, or between a Bidder and a third party, including any act 
which restricts, suppresses or nullifies or tends to restrict, suppress or 
nullify competition; 

(b) If the Procuring Entity’s BAC is found to have failed in  following the 
prescribed bidding procedures; or 

(c) For any justifiable and reasonable ground where the award of the 
contract will not redound to the benefit of the GOP as follows:  

(i) If the physical and economic conditions have significantly 
changed so as to render the project no longer economically, 
financially or technically feasible as determined by the HoPE;  
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(ii) If the project is no longer necessary as determined by the HoPE; 
and  

(iii) If the source of funds for the project has been withheld or 
reduced through no fault of the Procuring Entity. 

29.3. In addition, the Procuring Entity may likewise declare a failure of bidding when: 

(a) No bids are received; 

(b) All prospective Bidders are declared ineligible;  

(c) All bids fail to comply with all the bid requirements, fail post-
qualification; or 

(d) The Bidder with the LCRB refuses, without justifiable cause, to accept 
the award of contract, and no award is made in accordance with 
Section 40 of the IRR of RA 9184. 

F. Award of Contract 

30.   Contract Award  

30.1. Subject to ITB Clause 28, the HoPE or its duly authorized representative shall award 
the contract to the Bidder whose bid has been determined to be the LCRB. 

30.2. Prior to the expiration of the period of bid validity, the Procuring Entity shall notify 
the successful Bidder in writing that its bid has been accepted, through a Notice of 
Award duly received by the Bidder or its representative personally or by registered 
mail or electronically, receipt of which must be confirmed in writing within two (2) 
days by the Bidder with the LCRB and submitted personally or sent by registered 
mail or electronically to the Procuring Entity. 

30.3. Notwithstanding the issuance of the Notice of Award, award of contract shall be 
subject to the following conditions: 

(a) Submission of the following documents within ten (10) calendar days 
from receipt of the Notice of Award: 

(i) In the case of procurement by a Philippine Foreign Service 
Office or Post, the PhilGEPS Registration Number of the winning 
foreign Bidder; or 

(ii) Valid PCAB license and registration for the type and cost of the 
contract to be bid for foreign bidders when the Treaty or 
International or Executive Agreement expressly allows 
submission of the PCAB license and registration for the type and 
cost of the contract to be bid as a pre-condition to the Award;  

(b) Posting of the performance security in accordance with ITB Clause 32; 
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(c) Signing of the contract as provided in ITB Clause 31; and 

(d) Approval by higher authority, if required, as provided in Section 37.3 of 
the IRR of RA 9184.  

31.   Signing of the Contract 

31.1. At the same time as the Procuring Entity notifies the successful Bidder that its bid 
has been accepted, the Procuring Entity shall send the Contract Form to the 
Bidder, which Contract has been provided in the Bidding Documents, 
incorporating therein all agreements between the parties. 

31.2. Within ten (10) calendar days from receipt of the Notice of Award, the successful 
Bidder shall post the required performance security, sign and date the contract 
and return it to the Procuring Entity. 

31.3. The Procuring Entity shall enter into contract with the successful Bidder within the 
same ten (10) calendar day period provided that all the documentary requirements 
are complied with. 

31.4. The following documents shall form part of the contract: 

(a) Contract Agreement; 

(b) Bidding Documents; 

(c) Winning Bidder’s bid, including the Technical and Financial Proposals, 
and all other documents/statements submitted (e.g., Bidder’s 
response to request for clarifications on the bid), including corrections 
to the bid, if any, resulting from the Procuring Entity’s bid evaluation; 

(d) Performance Security; 

(e) Notice of Award of Contract; and 

(f) Other contract documents that may be required by existing laws 
and/or specified in the BDS. 

32.   Performance Security  

32.1. To guarantee the faithful performance by the winning Bidder of its obligations 
under the contract, it shall post a performance security within a maximum period 
of ten (10) calendar days from the receipt of the Notice of Award from the 
Procuring Entity and in no case later than the signing of the contract. 

32.2. The Performance Security shall be denominated in Philippine Pesos and posted in 
favor of the Procuring Entity in an amount not less than the percentage of the total 
contract price in accordance with the following schedule: 
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Form of Performance Security 
Amount of Performance Security 

(Not less than the Percentage of the 
Total Contract Price) 

(a) Cash or cashier’s/manager’s 
check issued by a Universal or 
Commercial Bank. 
 
For biddings conducted by the 
LGUs, the Cashier’s/Manager’s 
Check may be issued by other 
banks certified by the BSP as 
authorized to issue such 
financial instrument. 
 

Ten percent (10%) 

(b) Bank draft/guarantee or 
irrevocable letter of credit 
issued by a Universal or 
Commercial Bank: Provided, 
however, that it shall be 
confirmed or authenticated by a 
Universal or Commercial Bank, 
if issued by a foreign bank. 
 
For biddings conducted by the 
LGUs, Bank Draft/Guarantee, or 
Irrevocable Letter of Credit may 
be issued by other banks 
certified by the BSP as 
authorized to issue such 
financial instrument. 
 

(c) Surety bond callable upon 
demand issued by a surety or 
insurance company duly 
certified by the Insurance 
Commission as authorized to 
issue such security. 

 
Thirty percent (30%) 

32.3. Failure of the successful Bidder to comply with the above-mentioned 
requirement shall constitute sufficient ground for the annulment of the award 
and forfeiture of the bid security, in which event the Procuring Entity shall have a 
fresh period to initiate and complete the post qualification of the second Lowest 
Calculated Bid. The procedure shall be repeated until LCRB is identified and 
selected for recommendation of contract award. However if no Bidder passed 
post-qualification, the BAC shall declare the bidding a failure and conduct a re-
bidding with re-advertisement, if necessary. 
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33.   Notice to Proceed 

Within seven (7) calendar days from the date of approval of the Contract by the 
appropriate government approving authority, the Procuring Entity shall issue the Notice 
to Proceed (NTP) together with a copy or copies of the approved contract to the 
successful Bidder. All notices called for by the terms of the contract shall be effective 
only at the time of receipt thereof by the successful Bidder.  

34.   Protest Mechanism 

Decision of the procuring entity at any stage of the procurement process may be 
questioned in accordance with Sections 55 of the IRR of RA 9184. 
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Bid Data Sheet 

ITB Clause  

1.1 The Procuring Entity is:  Department of Agrarian Reform Central Office 
(DARCO) 
   

2 

 

 

The name of the contract is:   
 
Construction of 2-Storey Building for the Motor Pool Section 
The identification number of the contract is:  PBD-19-13 
 
The total lot(s) and reference is/are:  One (1) lot only 
 

3.1 No further instructions. 

5.1 No further instructions. 

5.2 Bidding is restricted to eligible bidders as defined in ITB Clause 5.1. 

5.4(b)  Not applicable. 

8.1 
 

Subcontracting is not allowed.  

8.2  
Not applicable. 

9.1 The Procuring Entity will hold a pre-bid conference for this Project on 
September 17, 2019 at 3:00 p.m., at the FAPsO Conference Room, FAPsO 
Building, DAR Compound, Elliptical Road, Diliman, Quezon City 
 

10.1 

 

The Procuring Entity’s address is: 
 

Mr. Raul M. Leonin 
Chief, Procurement Division/Head, DAR-BAC Secretariat 
Ground Floor, DAR Central Office 
Elliptical Road, Diliman, Quezon City 

 

12.1 No further instructions. 

12.1(a)(iii)  No further instructions. 

12.1(b)(ii.2) The minimum work experience requirements for key personnel are the 
following: 
 

Key Personnel General Experience Relevant Experience 

Project Manager Licensed Civil Engineer or Prime 
Engineer, with 5 years of 
experience as Project Manager  

Has managed at least five (5) 
projects for the last five (5) years 
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Project Engineer/ 
Safety Engineer 
 

Licensed Engineer Civil Engineer 
with 3 years of experience in 
vertical infrastructure work  

Ha supervised at least three (3) 
projects for the last five (5) years 

Foreman With 3 years of experience as a 
foreman 

Has handled at least three (3) 
projects as foremen for the last 
five (5) years 

   

 
 

12.1(b)(ii.3) No further instructions. 

13.1(b) This shall include all of the following documents: 
1) Bid prices in the Bill of Quantities; 
2) Detailed estimates, including a summary sheet indicating the unit 

prices of construction materials, labor rates, and equipment rentals 
used in coming up with the Bid; and  

3) Cash flow by quarter or payment schedule. 

13.2 The ABC is Philippine Pesos Six Million Four Hundred Sixty-Three Thousand 
Eight Hundred Thirty-Eight and Ninety-One Centavos only (Ph₱ 
6,463,838.91) inclusive of all taxes. Any bid with a financial component 
exceeding this amount shall not be accepted. 

14.2 No further instructions. 

16.1 The bid prices shall be quoted in Philippine Pesos. 
 

16.3 No further instructions. 

17.1 Bids will be valid until one hundred twenty (120) calendar days from the 
deadline of submission of bids. 

18.1 The bid security shall be in the form of a Bid Securing Declaration (See Annex 
“D” Section IX Bidding Forms) or any of the following forms and amounts: 
1. The amount of not less than Ph₱129,276.70 if bid security is in cash, 

cashier’s/manager’s check, bank draft/guarantee or irrevocable letter of 
credit; 

2. The amount of not less than Ph₱323,191.90 if bid security is in Surety 
Bond. 

18.2 The bid security shall be valid until one hundred twenty (120) calendar days 
from the deadline of submission of bids. 

20.3 Each Bidder shall submit one (1) original and four (4) copies of the first and 
second components of its bid. 

21 The address for submission of bids is:   

 
Department of Agrarian Reform  
Ground floor, Main Building, DAR Central Office 
Elliptical Road,  Diliman, Quezon City 
c/o Mr. Raul M. Leonin 
Chief, Procurement Division/Head, BAC Secretariat 
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The deadline for submission of bids is:  October 1, 2019 at 1:00 p.m. 

24.1 The place of bid opening is:  FAPsO Conference Room, FAPsO Building, DAR 
Compound, Elliptical Road, Diliman, Quezon City 
 
The date and time of bid opening is:  October 1, 2019 at 2:00 p.m. 

24.2 No further instructions. 

24.3 No further instructions. 

27.3(a) Partial bid is not allowed. The infrastructure project is packaged in a single 
lot and the lot shall not be divided into sub-lots for the purpose of bidding, 
evaluation, and contract award.  

27.4 No further instructions. 

28.2 The following income and business tax returns shall be required: 
 
1. Latest Income Tax Returns for 2018 for fiscal/calendar year; and 
2. Value Added Tax Returns (Forms 2550M and 2550Q) or Percentage Tax 

Returns (Form 2551M) covering the months of February – July 2019 
3. PCAB License – Category C, Small B 

 
The income tax and business tax returns stated above should have been filed 
through the Electronic Filing and Payment System (EFPS). 

31.4(f)  

 

Additional contract documents required by existing laws and/or the 
Procuring Entity are the following:   

Construction schedule and S-curve, manpower schedule, construction 
methods, equipment utilization schedule, construction safety and health 
program approved by the Department of Labor and Employment, and 
PERT/CPM  
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1. Definitions  

For purposes of this Clause, boldface type is used to identify defined terms. 

1.1. The Arbiter is the person appointed jointly by the Procuring Entity and the 
Contractor to resolve disputes in the first instance, as provided for in GCC 
Clause 21. 

1.2. Bill of Quantities refers to a list of the specific items of the Work and their 
corresponding unit prices, lump sums, and/or provisional sums. 

1.3. The Completion Date is the date of completion of the Works as certified by the 
Procuring Entity’s Representative, in accordance with GCC Clause 49. 

1.4. The Contract is the contract between the Procuring Entity and the Contractor 
to execute, complete, and maintain the Works. 

1.5 The Contract Effectivity Date is the date of signing of the Contract.  However, 
the contractor shall commence execution of the Works on the Start Date as 
defined in GCC Clause 1.28. 

1.6 The Contract Price is the price stated in the Notice of Award and thereafter to 
be paid by the Procuring Entity to the Contractor for the execution of the 
Works in accordance with this Contract 

1.7 Contract Time Extension is the allowable period for the Contractor to 
complete the Works in addition to the original Completion Date stated in this 
Contract. 

1.8  The Contractor is the juridical entity whose proposal has been accepted by the 
Procuring Entity and to whom the Contract to execute the Work was awarded. 

1.9  The Contractor’s Bid is the signed offer or proposal submitted by the 
Contractor to the Procuring Entity in response to the Bidding Documents. 

1.10 Days are calendar days; months are calendar months. 

1.11 Dayworks are varied work inputs subject to payment on a time basis for the 
Contractor’s employees and Equipment, in addition to payments for 
associated Materials and Plant. 

1.12 A Defect is any part of the Works not completed in accordance with the 
Contract. 

1.13  The Defects Liability Certificate is the certificate issued by Procuring Entity’s 
Representative upon correction of defects by the Contractor. 

1.14 The Defects Liability Period is the one year period between contract 
completion and final acceptance within which the Contractor assumes the 
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responsibility to undertake the repair of any damage to the Works at his own 
expense. 

1.15 Drawings are graphical presentations of the Works. They include all 
supplementary details, shop drawings, calculations, and other information 
provided or approved for the execution of this Contract. 

1.16 Equipment refers to all facilities, supplies, appliances, materials or things 
required for the execution and completion of the Work provided by the 
Contractor and which shall not form or are not intended to form part of the 
Permanent Works. 

1.17 The Intended Completion Date refers to the date specified in the SCC when 
the Contractor is expected to have completed the Works.  The Intended 
Completion Date may be revised only by the Procuring Entity’s Representative 
by issuing an extension of time or an acceleration order. 

1.18 Materials are all supplies, including consumables, used by the Contractor for 
incorporation in the Works. 

1.19 The Notice to Proceed is a written notice issued by the Procuring Entity or the 
Procuring Entity’s Representative to the Contractor requiring the latter to 
begin the commencement of the work not later than a specified or 
determinable date. 

1.20 Permanent Works are all permanent structures and all other project features 
and facilities required to be constructed and completed in accordance with this 
Contract which shall be delivered to the Procuring Entity and which shall 
remain at the Site after the removal of all Temporary Works. 

1.21 Plant refers to the machinery, apparatus, and the like intended to form an 
integral part of the Permanent Works. 

1.22 The Procuring Entity is the party who employs the Contractor to carry out the 
Works stated in the SCC. 

1.23 The Procuring Entity’s Representative refers to the Head of the Procuring 
Entity or his duly authorized representative, identified in the SCC, who shall be 
responsible for supervising the execution of the Works and administering this 
Contract. 

1.24  The Site is the place provided by the Procuring Entity where the Works shall be 
executed and any other place or places which may be designated in the SCC, 
or notified to the Contractor by the Procuring Entity’s Representative as 
forming part of the Site. 

1.25  Site Investigation Reports are those that were included in the Bidding 
Documents and are factual and interpretative reports about the surface and 
subsurface conditions at the Site. 
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1.26  Slippage is a delay in work execution occurring when actual accomplishment 
falls below the target as measured by the difference between the scheduled 
and actual accomplishment of the Work by the Contractor as established from 
the work schedule. This is actually described as a percentage of the whole 
Works.  

1.27 Specifications means the description of Works to be done and the qualities of 
materials to be used, the equipment to be installed and the mode of 
construction. 

1.28  The Start Date, as specified in the SCC, is the date when the Contractor is 
obliged to commence execution of the Works.  It does not necessarily coincide 
with any of the Site Possession Dates.  

1.29  A Subcontractor is any person or organization to whom a part of the Works 
has been subcontracted by the Contractor, as allowed by the Procuring Entity, 
but not any assignee of such person.  

1.30 Temporary Works are works designed, constructed, installed, and removed by 
the Contractor that are needed for construction or installation of the 
Permanent Works. 

1.31 Work(s) refer to the Permanent Works and Temporary Works to be executed 
by the Contractor in accordance with this Contract, including (i) the furnishing 
of all labor, materials, equipment and others incidental, necessary or 
convenient to the complete execution of the Works; (ii) the passing of any tests 
before acceptance by the Procuring Entity’s Representative; (iii) and the 
carrying out of all duties and obligations of the Contractor imposed by this 
Contract as described in the SCC. 

2. Interpretation 

2.1. In interpreting the Conditions of Contract, singular also means plural, male also 
means female or neuter, and the other way around.  Headings have no significance.  
Words have their normal meaning under the language of this Contract unless 
specifically defined.  The Procuring Entity’s Representative will provide instructions 
clarifying queries about the Conditions of Contract. 

2.2. If sectional completion is specified in the SCC, references in the Conditions of Contract 
to the Works, the Completion Date, and the Intended Completion Date apply to any 
Section of the Works (other than references to the Completion Date and Intended 
Completion Date for the whole of the Works). 

2.3. The documents forming this Contract shall be interpreted in the following order of 
priority: 

a) Contract Agreement; 

b) Bid Data Sheet; 
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c) Instructions to Bidders; 

d) Addenda to the Bidding Documents; 

e) Special Conditions of Contract; 

f) General Conditions of Contract; 

g) Specifications; 

h) Bill of Quantities; and 

i) Drawings. 

3. Governing Language and Law 

3.1. This Contract has been executed in the English language, which shall be the binding 
and controlling language for all matters relating to the meaning or interpretation of 
this Contract.  All correspondence and other documents pertaining to this Contract 
which are exchanged by the parties shall be written in English. 

3.2. This Contract shall be interpreted in accordance with the laws of the Republic of the 
Philippines. 

4. Communications 

Communications between parties that are referred to in the Conditions shall be effective 
only when in writing.  A notice shall be effective only when it is received by the concerned 
party. 

5. Possession of Site 

5.1. On the date specified in the SCC, the Procuring Entity shall grant the Contractor 
possession of so much of the Site as may be required to enable it to proceed with 
the execution of the Works. If the Contractor suffers delay or incurs cost from 
failure on the part of the Procuring Entity to give possession in accordance with the 
terms of this clause, the Procuring Entity’s Representative shall give the Contractor 
a Contract Time Extension and certify such sum as fair to cover the cost incurred, 
which sum shall be paid by Procuring Entity. 

5.2. If possession of a portion is not given by the date stated in the SCC Clause 5.1, the 
Procuring Entity will be deemed to have delayed the start of the relevant activities.  
The resulting adjustments in contract time to address such delay shall be in 
accordance with GCC Clause 47. 

5.3. The Contractor shall bear all costs and charges for special or temporary right-of-
way required by it in connection with access to the Site. The Contractor shall also 
provide at his own cost any additional facilities outside the Site required by it for 
purposes of the Works. 
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5.4. The Contractor shall allow the Procuring Entity’s Representative and any person 
authorized by the Procuring Entity’s Representative access to the Site and to any 
place where work in connection with this Contract is being carried out or is 
intended to be carried out. 

6. The Contractor’s Obligations 

6.1. The Contractor shall carry out the Works properly and in accordance with this 
Contract. The Contractor shall provide all supervision, labor, Materials, Plant and 
Contractor's Equipment, which may be required. All Materials and Plant on Site 
shall be deemed to be the property of the Procuring Entity. 

6.2. The Contractor shall commence execution of the Works on the Start Date and shall 
carry out the Works in accordance with the Program of Work submitted by the 
Contractor, as updated with the approval of the Procuring Entity’s Representative, 
and complete them by the Intended Completion Date. 

6.3. The Contractor shall be responsible for the safety of all activities on the Site. 

6.4. The Contractor shall carry out all instructions of the Procuring Entity’s 
Representative that comply with the applicable laws where the Site is located. 

6.5. The Contractor shall employ the key personnel named in the Schedule of Key 
Personnel, as referred to in the SCC, to carry out the supervision of the Works. The 
Procuring Entity will approve any proposed replacement of key personnel only if 
their relevant qualifications and abilities are equal to or better than those of the 
personnel listed in the Schedule. 

6.6. If the Procuring Entity’s Representative asks the Contractor to remove a member 
of the Contractor’s staff or work force, for justifiable cause, the Contractor shall 
ensure that the person leaves the Site within seven (7) days and has no further 
connection with the Work in this Contract. 

6.7. During Contract implementation, the Contractor and his subcontractors shall abide 
at all times by all labor laws, including child labor related enactments, and other 
relevant rules. 

6.8. The Contractor shall submit to the Procuring Entity for consent the name and 
particulars of the person authorized to receive instructions on behalf of the 
Contractor. 

6.9. The Contractor shall cooperate and share the Site with other contractors, public 
authorities, utilities, and the Procuring Entity between the dates given in the 
schedule of other contractors particularly when they shall require access to the Site.  
The Contractor shall also provide facilities and services for them during this period.  
The Procuring Entity may modify the schedule of other contractors, and shall notify 
the Contractor of any such modification thereto. 
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6.10. Should anything of historical or other interest or of significant value be unexpectedly 
discovered on the Site, it shall be the property of the Procuring Entity.  The 
Contractor shall notify the Procuring Entity’s Representative of such discoveries and 
carry out the Procuring Entity’s Representative’s instructions in dealing with them. 

7. Performance Security 

7.1. Within ten (10) calendar days from receipt of the Notice of Award from the Procuring 
Entity but in no case later than the signing of the contract by both parties, the 
Contractor shall furnish the performance security in any of the forms prescribed in 
ITB Clause 32.2. 

7.2. The performance security posted in favor of the Procuring Entity shall be forfeited 
in the event it is established that the Contractor is in default in any of its obligations 
under the Contract.  

7.3. The performance security shall remain valid until issuance by the Procuring Entity of 
the Certificate of Final Acceptance. 

7.4. The performance security may be released by the Procuring Entity and returned to 
the Contractor after the issuance of the Certificate of Final Acceptance subject to 
the following conditions: 

(a) There are no pending claims against the Contractor or the surety 
company filed by the Procuring Entity; 

(b) The Contractor has no pending claims for labor and materials filed 
against it; and 

(c) Other terms specified in the SCC. 

7.5. The Contractor shall post an additional performance security following the amount 
and form specified in ITB Clause 32.2 to cover any cumulative increase of more than 
ten percent (10%) over the original value of the contract as a result of amendments 
to order or change orders, extra work orders and supplemental agreements, as the 
case may be.  The Contractor shall cause the extension of the validity of the 
performance security to cover approved contract time extensions. 

7.6. In case of a reduction in the contract value or for partially completed Works under 
the contract which are usable and accepted by the Procuring Entity the use of which, 
in the judgment of the implementing agency or the Procuring Entity, will not affect 
the structural integrity of the entire project, the Procuring Entity shall allow a 
proportional reduction in the original performance security, provided that any such 
reduction is more than ten percent (10%) and that the aggregate of such reductions 
is not more than fifty percent (50%) of the original performance security. 

7.7. Unless otherwise indicated in the SCC, the Contractor, by entering into the Contract 
with the Procuring Entity, acknowledges the right of the Procuring Entity to institute 
action pursuant to  Act 3688 against any subcontractor be they an individual, firm, 
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partnership, corporation, or association supplying the Contractor with labor, 
materials and/or equipment for the performance of this Contract. 

8. Subcontracting 

8.1. Unless otherwise indicated in the SCC, the Contractor cannot subcontract Works 
more than the percentage specified in BDS Clause 8.1. 

8.2. Subcontracting of any portion of the Works does not relieve the Contractor of any 
liability or obligation under this Contract.  The Contractor will be responsible for the 
acts, defaults, and negligence of any subcontractor, its agents, servants or workmen 
as fully as if these were the Contractor’s own acts, defaults, or negligence, or those 
of its agents, servants or workmen. 

8.3. If subcontracting is allowed. The contractor may identify its subcontractor during 
contract implementation stage. Subcontractors disclosed and identified during the 
bidding may be changed during the implementation of this Contract. In either case, 
subcontractors must submit the documentary requirements under ITB Clause 12 and 
comply with the eligibility criteria specified in the BDS. In the event that any 
subcontractor is found by any Procuring Entity to be eligible, the subcontracting of 
such portion of the Works shall be disallowed. 

9. Liquidated Damages 

9.1. The Contractor shall pay liquidated damages to the Procuring Entity for each day 
that the Completion Date is later than the Intended Completion Date.  The applicable 
liquidated damages is at least one-tenth (1/10) of a percent of the cost of the 
unperformed portion for every day of delay.  The total amount of liquidated 
damages shall not exceed ten percent (10%) of the amount of the contract.  The 
Procuring Entity may deduct liquidated damages from payments due to the 
Contractor.  Payment of liquidated damages shall not affect the Contractor’s 
liabilities. Once the cumulative amount of liquidated damages reaches ten percent 
(10%) of the amount of this Contract, the Procuring Entity may rescind or terminate 
this Contract, without prejudice to other courses of action and remedies available 
under the circumstances. 

9.2. If the Intended Completion Date is extended after liquidated damages have been 
paid, the Engineer of the Procuring Entity shall correct any overpayment of 
liquidated damages by the Contractor by adjusting the next payment certificate.  

10.   Site Investigation Reports 

The Contractor, in preparing the Bid, shall rely on any Site Investigation Reports referred 
to in the SCC supplemented by any information obtained by the Contractor. 
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11.   The Procuring Entity, Licenses and Permits 

The Procuring Entity shall, if requested by the Contractor, assist him in applying for 
permits, licenses or approvals, which are required for the Works. 

12.   Contractor’s Risk and Warranty Security 

12.1. The Contractor shall assume full responsibility for the Works from the time project 
construction commenced up to final acceptance by the Procuring Entity and shall 
be held responsible for any damage or destruction of the Works except those 
occasioned by force majeure. The Contractor shall be fully responsible for the 
safety, protection, security, and convenience of his personnel, third parties, and the 
public at large, as well as the Works, Equipment, installation, and the like to be 
affected by his construction work.  

12.2. The defects liability period for infrastructure projects shall be one year from 
contract completion up to final acceptance by the Procuring Entity.  During this 
period, the Contractor shall undertake the repair works, at his own expense, of any 
damage to the Works on account of the use of materials of inferior quality within 
ninety (90) days from the time the HoPE has issued an order to undertake repair.  
In case of failure or refusal to comply with this mandate, the Procuring Entity shall 
undertake such repair works and shall be entitled to full reimbursement of 
expenses incurred therein upon demand. 

12.3. Unless otherwise indicated in the SCC, in case the Contractor fails to comply with 
the preceding paragraph, the Procuring Entity shall forfeit its performance security, 
subject its property(ies) to attachment or garnishment proceedings, and 
perpetually disqualify it from participating in any public bidding. All payables of the 
GoP in his favor shall be offset to recover the costs.  

12.4. After final acceptance of the Works by the Procuring Entity, the Contractor shall be 
held responsible for “Structural Defects,” i.e., major faults/flaws/deficiencies in one 
or more key structural elements of the project which may lead to structural failure 
of the completed elements or structure, or “Structural Failures,” i.e., where one or 
more key structural elements in an infrastructure facility fails or collapses, thereby 
rendering the facility or part thereof incapable of withstanding the design loads, 
and/or endangering the safety of the users or the general public: 

(a) Contractor – Where Structural Defects/Failures arise due to faults 
attributable to improper construction, use of inferior 
quality/substandard materials, and any violation of the contract plans 
and specifications, the contractor shall be held liable; 

(b) Consultants – Where Structural Defects/Failures arise due to faulty 
and/or inadequate design and specifications as well as construction 
supervision, then the consultant who prepared the design or undertook 
construction supervision for the project shall be held liable; 
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(c) Procuring Entity’s Representatives/Project Manager/Construction 
Managers and Supervisors – The project owner’s representative(s), 
project manager, construction manager, and supervisor(s) shall be held 
liable in cases where the Structural Defects/Failures are due to his/their 
willful intervention in altering the designs and other specifications; 
negligence or omission in not approving or acting on proposed changes 
to noted defects or deficiencies in the design and/or specifications; and 
the use of substandard construction materials in the project; 

(d) Third Parties - Third Parties shall be held liable in cases where Structural 
Defects/Failures are caused by work undertaken by them such as 
leaking pipes, diggings or excavations, underground cables and 
electrical wires, underground tunnel, mining shaft and the like, in which 
case the applicable warranty to such structure should be levied to third 
parties for their construction or restoration works. 

(e) Users - In cases where Structural Defects/Failures are due to 
abuse/misuse by the end user of the constructed facility and/or non–
compliance by a user with the technical design limits and/or intended 
purpose of the same, then the user concerned shall be held liable. 

12.5. The warranty against Structural Defects/Failures, except those occasioned on force 
majeure, shall cover the period specified in the SCC reckoned from the date of 
issuance of the Certificate of Final Acceptance by the Procuring Entity.  

12.6. The Contractor shall be required to put up a warranty security in the form of cash, 
bank guarantee, letter of credit, GSIS or surety bond callable on demand, in 
accordance with the following schedule: 

Form of Warranty 
Amount of Warranty Security 
 Not less than the Percentage 

(%) of Total Contract Price 

(a) Cash or letter of credit issued by 
Universal or Commercial bank: 
provided, however, that the letter of 
credit shall be confirmed or 
authenticated by a Universal or 
Commercial bank, if issued by a 
foreign bank 

Five Percent (5%) 

(b) Bank guarantee confirmed by 
Universal or Commercial bank: 
provided, however, that the letter of 
credit shall be confirmed or 
authenticated by a Universal or 
Commercial bank, if issued by a 
foreign bank 

Ten Percent (10%) 

(c) Surety bond callable upon demand 
issued by GSIS or any surety or 

Thirty Percent (30%) 
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insurance company duly certified by 
the Insurance Commission 

12.7. The warranty security shall be stated in Philippine Pesos and shall remain effective 
for one year from the date of issuance of the Certificate of Final Acceptance by the 
Procuring Entity, and returned only after the lapse of said one year period. 

12.8. In case of structural defects/failure occurring during the applicable warranty period 
provided in GCC Clause 12.5, the Procuring Entity shall undertake the necessary 
restoration or reconstruction works and shall be entitled to full reimbursement by 
the parties found to be liable for expenses incurred therein upon demand, without 
prejudice to the filing of appropriate administrative, civil, and/or criminal charges 
against the responsible persons as well as the forfeiture of the warranty security 
posted in favor of the Procuring Entity. 

13.   Liability of the Contractor 

Subject to additional provisions, if any, set forth in the SCC, the Contractor’s liability 
under this Contract shall be as provided by the laws of the Republic of the Philippines. 

14.   Procuring Entity’s Risk 

14.1. From the Start Date until the Certificate of Final Acceptance has been issued, the 
following are risks of the Procuring Entity: 

(a) The risk of personal injury, death, or loss of or damage to property 
(excluding the Works, Plant, Materials, and Equipment), which are due 
to: 

(i) any type of use or occupation of the Site authorized by the 
Procuring Entity after the official acceptance of the works; or 

(ii) negligence, breach of statutory duty, or interference with any 
legal right by the Procuring Entity or by any person employed 
by or contracted to him except the Contractor. 

(b) The risk of damage to the Works, Plant, Materials, and Equipment to 
the extent that it is due to a fault of the Procuring Entity or in the 
Procuring Entity’s design, or due to war or radioactive contamination 
directly affecting the country where the Works are to be executed. 

15.   Insurance 

15.1. The Contractor shall, under his name and at his own expense, obtain and maintain, 
for the duration of this Contract, the following insurance coverage: 

(a) Contractor’s All Risk Insurance; 
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(b) Transportation to the project Site of Equipment, Machinery, and 
Supplies owned by the Contractor; 

(c) Personal injury or death of Contractor’s employees; and 

(d) Comprehensive insurance for third party liability to Contractor’s direct 
or indirect act or omission causing damage to third persons. 

15.2. The Contractor shall provide evidence to the Procuring Entity’s Representative that 
the insurances required under this Contract have been effected and shall, within a 
reasonable time, provide copies of the insurance policies to the Procuring Entity’s 
Representative.  Such evidence and such policies shall be provided to the Procuring 
Entity’s through the Procuring Entity’s Representative. 

15.3. The Contractor shall notify the insurers of changes in the nature, extent, or program 
for the execution of the Works and ensure the adequacy of the insurances at all 
times in accordance with the terms of this Contract and shall produce to the 
Procuring Entity’s Representative the insurance policies in force including the 
receipts for payment of the current premiums. 

The above insurance policies shall be obtained from any reputable insurance 
company approved by the Procuring Entity’s Representative. 

15.4. If the Contractor fails to obtain and keep in force the insurances referred to herein 
or any other insurance which he may be required to obtain under the terms of this 
Contract, the Procuring Entity may obtain and keep in force any such insurances and 
pay such premiums as may be necessary for the purpose.  From time to time, the 
Procuring Entity may deduct the amount it shall pay for said premiums including 
twenty five percent (25%) therein from any monies due, or which may become due, 
to the Contractor, without prejudice to the Procuring Entity exercising its right to 
impose other sanctions against the Contractor pursuant to the provisions of this 
Contract. 

15.5. In the event the Contractor fails to observe the above safeguards, the Procuring 
Entity may, at the Contractor’s expense, take whatever measure is deemed 
necessary for its protection and that of the Contractor’s personnel and third parties, 
and/or order the interruption of dangerous Works.  In addition, the Procuring Entity 
may refuse to make the payments under GCC Clause 40 until the Contractor 
complies with this Clause. 

15.6.  The Contractor shall immediately replace the insurance policy obtained as required  
in this Contract, without need of the Procuring Entity’s demand, with a new policy 
issued by a new insurance company acceptable to the Procuring Entity for any of the 
following grounds: 

(a) The issuer of the insurance policy to be replaced has:  

(i) become bankrupt;  
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(ii) been placed under receivership or under a management 
committee;  

(iii) been sued for suspension of payment; or 

(iv) been suspended by the Insurance Commission and its license to 
engage in business or its authority to issue insurance policies 
cancelled; or  

(v) Where reasonable grounds exist that the insurer may not be 
able, fully and promptly, to fulfill its obligation under the 
insurance policy. 

16.   Termination for Default of Contractor 

16.1. The Procuring Entity shall terminate this Contract for default when any of the 
following conditions attend its implementation: 

(i) Due to the Contractor’s fault and while the project is on-going, it has 
incurred negative slippage of fifteen percent (15%) or more in 
accordance with Presidential Decree 1870, regardless of whether or 
not previous warnings and notices have been issued for the Contractor 
to improve his performance; 

(ii) Due to its own fault and after this Contract time has expired, the 
Contractor incurs delay in the completion of the Work after this 
Contract has expired; or 

(iii) The Contractor: 

(i) abandons the contract Works, refuses or fails to comply with a 
valid instruction of the Procuring Entity or fails to proceed 
expeditiously and without delay despite a written notice by the 
Procuring Entity; 

(ii) does not actually have on the project Site the minimum 
essential equipment listed on the bid necessary to prosecute 
the Works in accordance with the approved Program of Work 
and equipment deployment schedule as required for the 
project; 

(iii) does not execute the Works in accordance with this Contract or 
persistently or flagrantly neglects to carry out its obligations 
under this Contract; 

(iv) neglects or refuses to remove materials or to perform a new 
Work that has been rejected as defective or unsuitable; or 
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(v) sub-lets any part of this Contract without approval by the 
Procuring Entity. 

16.2. All materials on the Site, Plant, Works, including Equipment purchased and funded 
under the Contract shall be deemed to be the property of the Procuring Entity if 
this Contract is rescinded because of the Contractor’s default. 

17.   Termination for Default of Procuring Entity 

The Contractor may terminate this Contract with the Procuring Entity if the works are 
completely stopped for a continuous period of at least sixty (60) calendar days through 
no fault of its own, due to any of the following reasons: 

(a) Failure of the Procuring Entity to deliver, within a reasonable time, supplies, 
materials, right-of-way, or other items it is obligated to furnish under the terms 
of this Contract; or 

(b) The prosecution of the Work is disrupted by the adverse peace and order 
situation, as certified by the Armed Forces of the Philippines Provincial 
Commander and approved by the Secretary of National Defense. 

18.   Termination for Other Causes 

18.1. The Procuring Entity may terminate this Contract, in whole or in part, at any time 
for its convenience.  The HoPE may terminate this Contract for the convenience of 
the Procuring Entity if he has determined the existence of conditions that make 
Project Implementation economically, financially or technically impractical and/or 
unnecessary, such as, but not limited to, fortuitous event(s) or changes in law and 
National Government policies. 

18.2. The Procuring Entity or the Contractor may terminate this Contract if the other 
party causes a fundamental breach of this Contract. 

18.3. Fundamental breaches of Contract shall include, but shall not be limited to, the 
following: 

(a) The Contractor stops work for twenty eight (28) days when no stoppage 
of work is shown on the current Program of Work and the stoppage has 
not been authorized by the Procuring Entity’s Representative; 

(b) The Procuring Entity’s Representative instructs the Contractor to delay 
the progress of the Works, and the instruction is not withdrawn within 
twenty eight (28) days; 

(c) The Procuring Entity shall terminate this Contract if the Contractor is 
declared bankrupt or insolvent as determined with finality by a court 
of competent jurisdiction.  In this event, termination will be without 
compensation to the Contractor, provided that such termination will 
not prejudice or affect any right of action or remedy which has accrued 
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or will accrue thereafter to the Procuring Entity and/or the Contractor.  
In the case of the Contractor's insolvency, any Contractor's Equipment 
which the Procuring Entity instructs in the notice is to be used until the 
completion of the Works; 

(d) A payment certified by the Procuring Entity’s Representative is not paid 
by the Procuring Entity to the Contractor within eighty four (84) days 
from the date of the Procuring Entity’s Representative’s certificate; 

(e) The Procuring Entity’s Representative gives Notice that failure to 
correct a particular Defect is a fundamental breach of Contract and the 
Contractor fails to correct it within a reasonable period of time 
determined by the Procuring Entity’s Representative; 

(f) The Contractor does not maintain a Security, which is required;  

(g) The Contractor has delayed the completion of the Works by the 
number of days for which the maximum amount of liquidated damages 
can be paid, as defined in the GCC Clause 9; and 

(h) In case it is determined prima facie by the Procuring Entity that the 
Contractor has engaged, before or during the implementation of the 
contract, in unlawful deeds and behaviors relative to contract 
acquisition and implementation, such as, but not limited to, the 
following:  

(i) corrupt, fraudulent, collusive, coercive, and obstructive  
practices as defined in ITB Clause 3.1(a), unless otherwise 
specified in the SCC;  

(ii) drawing up or using forged documents;  

(iii) using adulterated materials, means or methods, or engaging in 
production contrary to rules of science or the trade; and  

(iv) any other act analogous to the foregoing. 

18.4. The Funding Source or the Procuring Entity, as appropriate, will seek to impose 
the maximum civil, administrative and/or criminal penalties available under the 
applicable law on individuals and organizations deemed to be involved with 
corrupt, fraudulent, or coercive practices. 

18.5. When persons from either party to this Contract gives notice of a fundamental 
breach to the Procuring Entity’s Representative  in order to terminate the existing 
contract for a cause other than those listed under GCC Clause 18.3, the Procuring 
Entity’s Representative shall decide whether the breach is fundamental or not. 

18.6. If this Contract is terminated, the Contractor shall stop work immediately, make 
the Site safe and secure, and leave the Site as soon as reasonably possible. 
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19.   Procedures for Termination of Contracts 

19.1. The following provisions shall govern the procedures for the termination of this 
Contract: 

(a) Upon receipt of a written report of acts or causes which may constitute 
ground(s) for termination as aforementioned, or upon its own 
initiative, the Procuring Entity shall, within a period of seven (7) 
calendar days, verify the existence of such ground(s) and cause the 
execution of a Verified Report, with all relevant evidence attached; 

(b) Upon recommendation by the Procuring Entity, the HoPE shall 
terminate this Contract only by a written notice to the Contractor 
conveying the termination of this Contract. The notice shall state: 

(i) that this Contract is being terminated for any of the ground(s) 
afore-mentioned, and a statement of the acts that constitute 
the ground(s) constituting the same; 

(ii) the extent of termination, whether in whole or in part;  

(iii) an instruction to the Contractor to show cause as to why this 
Contract should not be terminated; and 

(iv) special instructions of the Procuring Entity, if any. 

The Notice to Terminate shall be accompanied by a copy of the Verified 
Report; 

(c) Within a period of seven (7) calendar days from receipt of the Notice of 
Termination, the Contractor shall submit to the HoPE a verified position 
paper stating why the contract should not be terminated.  If the 
Contractor fails to show cause after the lapse of the seven (7) day 
period, either by inaction or by default, the HoPE shall issue an order 
terminating the contract;  

(d) The Procuring Entity may, at anytime before receipt of the Contractor’s 
verified position paper described in item (c) above withdraw the Notice 
to Terminate if it is determined that certain items or works subject of 
the notice had been completed, delivered, or performed before the 
Contractor’s receipt of the notice;  

(e) Within a non-extendible period of ten (10) calendar days from receipt 
of the verified position paper, the HoPE shall decide whether or not to 
terminate this Contract.  It shall serve a written notice to the Contractor 
of its decision and, unless otherwise provided in the said notice, this 
Contract is deemed terminated from receipt of the Contractor of the 
notice of decision.  The termination shall only be based on the 
ground(s) stated in the Notice to Terminate; and 
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(f) The HoPE may create a Contract Termination Review Committee 
(CTRC) to assist him in the discharge of this function.  All decisions 
recommended by the CTRC shall be subject to the approval of the 
HoPE. 

19.2. Pursuant to Section 69(f) of RA 9184 and without prejudice to the imposition of 
additional administrative sanctions as the internal rules of the agency may 
provide and/or further criminal prosecution as provided by applicable laws, the 
procuring entity shall impose on contractors after the termination of the 
contract the penalty of suspension for one (1) year for the first offense, 
suspension for two (2) years for the second offense from participating in the 
public bidding process, for violations committed during the contract 
implementation stage, which include but not limited to the following: 

(a) Failure of the contractor, due solely to his fault or negligence, to 
mobilize and start work or performance within the specified period in 
the Notice to Proceed (“NTP”); 

(b) Failure by the contractor to fully and faithfully comply with its 
contractual obligations without valid cause, or failure by the contractor 
to comply with any written lawful instruction of the procuring entity or 
its representative(s) pursuant to the implementation of the contract.  
For the procurement of infrastructure projects or consultancy 
contracts, lawful instructions include but are not limited to the 
following: 

(i) Employment of competent technical personnel, competent 
engineers and/or work supervisors; 

(ii) Provision of warning signs and barricades in accordance with 
approved plans and specifications and contract provisions; 

(iii) Stockpiling in proper places of all materials and removal from 
the project site of waste and excess materials, including broken 
pavement and excavated debris in accordance with approved 
plans and specifications and contract provisions; 

(iv) Deployment of committed equipment, facilities, support staff 
and manpower; and 

(v) Renewal of the effectivity dates of the performance security 
after its expiration during the course of contract 
implementation. 

(c) Assignment and subcontracting of the contract or any part thereof or 
substitution of key personnel named in the proposal without prior 
written approval by the procuring entity. 
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(d) Poor performance by the contractor or unsatisfactory quality and/or 
progress of work arising from his fault or negligence as reflected in the 
Constructor's Performance Evaluation System (“CPES”) rating sheet.  In 
the absence of the CPES rating sheet, the existing performance 
monitoring system of the procuring entity shall be applied.  Any of the 
following acts by the  Contractor shall be construed as poor 
performance: 

(i) Negative slippage of 15% and above within the critical path of 
the project due entirely to the fault or negligence of the 
contractor; and 

(ii) Quality of materials and workmanship not complying with the 
approved specifications arising from the contractor's fault or 
negligence. 

(e) Willful or deliberate abandonment or non-performance of the project 
or contract by the contractor resulting to substantial breach thereof 
without lawful and/or just cause. 

In addition to the penalty of suspension, the performance security posted by 
the contractor shall also be forfeited. 

20.   Force Majeure, Release from Performance 

20.1. For purposes of this Contract the terms “force majeure” and “fortuitous event” 
may be used interchangeably.  In this regard, a fortuitous event or force majeure 
shall be interpreted to mean an event which the Contractor could not have 
foreseen, or which though foreseen, was inevitable.  It shall not include ordinary 
unfavorable weather conditions; and any other cause the effects of which could 
have been avoided with the exercise of reasonable diligence by the Contractor. 

20.2. If this Contract is discontinued by an outbreak of war or by any other event 
entirely outside the control of either the Procuring Entity or the Contractor, the 
Procuring Entity’s Representative shall certify that this Contract has been 
discontinued.  The Contractor shall make the Site safe and stop work as quickly 
as possible after receiving this certificate and shall be paid for all works carried 
out before receiving it and for any Work carried out afterwards to which a 
commitment was made. 

20.3. If the event continues for a period of eighty four (84) days, either party may then 
give notice of termination, which shall take effect twenty eight (28) days after 
the giving of the notice. 

20.4. After termination, the Contractor shall be entitled to payment of the unpaid 
balance of the value of the Works executed and of the materials and Plant 
reasonably delivered to the Site, adjusted by the following: 

(a) any sum to which the Contractor is entitled under GCC Clause 28; 
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(b) the cost of his suspension and demobilization; 

(c) any sum to which the Procuring Entity is entitled. 

20.5. The net balance due shall be paid or repaid within a reasonable time period from 
the time of the notice of termination. 

21.   Resolution of Disputes 

21.1. If any dispute or difference of any kind whatsoever shall arise between the 
parties in connection  with the implementation of the contract covered by the 
Act and this IRR, the parties shall make every effort to resolve amicably such 
dispute or difference by mutual consultation. 

21.2. If the Contractor believes that a decision taken by the Procuring Entity’s 
Representative was either outside the authority given to the Procuring Entity’s 
Representative by this Contract or that the decision was wrongly taken, the 
decision shall be referred to the Arbiter indicated in the SCC within fourteen (14) 
days of the notification of the Procuring Entity’s Representative’s decision. 

21.3. Any and all disputes arising from the implementation of this Contract covered by 
the R.A. 9184 and its IRR shall be submitted to arbitration in the Philippines 
according to the provisions of Republic Act No. 876, otherwise known as the “ 
Arbitration Law” and Republic Act 9285, otherwise known as the “Alternative 
Dispute Resolution Act of 2004”: Provided, however, That, disputes that are 
within the competence of the Construction Industry Arbitration Commission to 
resolve shall be referred thereto.  The process of arbitration shall be 
incorporated as a provision in this Contract that will be executed pursuant to the 
provisions of the Act and its IRR: Provided, further, That, by mutual agreement, 
the parties may agree in writing to resort to other alternative modes of dispute 
resolution.   

22.   Suspension of Loan, Credit, Grant, or Appropriation 

In the event that the Funding Source suspends the Loan, Credit, Grant, or 
Appropriation to the Procuring Entity, from which part of the payments to the 
Contractor are being made: 

(a) The Procuring Entity is obligated to notify the Contractor of such suspension 
within seven (7) days of having received the suspension notice. 

(b) If the Contractor has not received sums due it for work already done within 
forty five (45) days from the time the Contractor’s claim for payment has 
been certified by the Procuring Entity’s Representative, the Contractor may 
immediately issue a suspension of work notice in accordance with GCC 
Clause 45.2. 
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23.   Procuring Entity’s Representative’s Decisions 

23.1. Except where otherwise specifically stated, the Procuring Entity’s Representative 
will decide contractual matters between the Procuring Entity and the Contractor 
in the role representing the Procuring Entity.  

23.2. The Procuring Entity’s Representative may delegate any of his duties and 
responsibilities to other people, except to the Arbiter, after notifying the 
Contractor, and may cancel any delegation after notifying the Contractor. 

24.   Approval of Drawings and Temporary Works by the Procuring Entity’s  
       Representative 

24.1. All Drawings prepared by the Contractor for the execution of the Temporary 
Works, are subject to prior approval by the Procuring Entity’s Representative 
before its use.  

24.2. The Contractor shall be responsible for design of Temporary Works. 

24.3. The Procuring Entity’s Representative’s approval shall not alter the Contractor’s 
responsibility for design of the Temporary Works. 

24.4. The Contractor shall obtain approval of third parties to the design of the 
Temporary Works, when required by the Procuring Entity. 

25.   Acceleration and Delays Ordered by the Procuring Entity’s   
       Representative 

25.1. When the Procuring Entity wants the Contractor to finish before the Intended 
Completion Date, the Procuring Entity’s Representative will obtain priced 
proposals for achieving the necessary acceleration from the Contractor.  If the 
Procuring Entity accepts these proposals, the Intended Completion Date will be 
adjusted accordingly and confirmed by both the Procuring Entity and the 
Contractor. 

25.2. If the Contractor’s Financial Proposals for an acceleration are accepted by the 
Procuring Entity, they are incorporated in the Contract Price and treated as a 
Variation. 

26.   Extension of the Intended Completion Date 

26.1. The Procuring Entity’s Representative shall extend the Intended Completion Date 
if a Variation is issued which makes it impossible for the Intended Completion 
Date to be achieved by the Contractor without taking steps to accelerate the 
remaining work, which would cause the Contractor to incur additional costs.  No 
payment shall be made for any event which may warrant the extension of the 
Intended Completion Date. 
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26.2. The Procuring Entity’s Representative shall decide whether and by how much to 
extend the Intended Completion Date within twenty one (21) days of the 
Contractor asking the Procuring Entity’s Representative for a decision thereto 
after fully submitting all supporting information.  If the Contractor has failed to 
give early warning of a delay or has failed to cooperate in dealing with a delay, 
the delay by this failure shall not be considered in assessing the new Intended 
Completion Date. 

27.   Right to Vary 

27.1. The Procuring Entity’s Representative with the prior approval of the Procuring 
Entity may instruct Variations, up to a maximum cumulative amount of ten 
percent (10%) of the original contract cost. 

27.2. Variations shall be valued as follows: 

(a) At a lump sum price agreed between the parties;  

(b) where appropriate, at rates in this Contract; 

(c) in the absence of appropriate rates, the rates in this Contract shall be 
used as the basis for valuation; or failing which 

(d) at appropriate new rates, equal to or lower than current industry rates 
and to be agreed upon by both parties and approved by the HoPE. 

28.   Contractor's Right to Claim 

If the Contractor incurs cost as a result of any of the events under GCC Clause 13, the 
Contractor shall be entitled to the amount of such cost. If as a result of any of the said 
events, it is necessary to change the Works, this shall be dealt with as a Variation. 

29.   Dayworks 

29.1. Subject to GCC Clause 43 on Variation Order, and if applicable as indicated in the 
SCC, the Dayworks rates in the Contractor’s bid shall be used for small additional 
amounts of work only when the Procuring Entity’s Representative has given 
written instructions in advance for additional work to be paid for in that way. 

29.2. All work to be paid for as Dayworks shall be recorded by the Contractor on forms 
approved by the Procuring Entity’s Representative.  Each completed form shall 
be verified and signed by the Procuring Entity’s Representative within two days 
of the work being done. 

29.3. The Contractor shall be paid for Dayworks subject to obtaining signed Dayworks 
forms. 
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30.   Early Warning 

30.1. The Contractor shall warn the Procuring Entity’s Representative at the earliest 
opportunity of specific likely future events or circumstances that may adversely 
affect the quality of the work, increase the Contract Price, or delay the execution 
of the Works.  The Procuring Entity’s Representative may require the Contractor 
to provide an estimate of the expected effect of the future event or circumstance 
on the Contract Price and Completion Date.  The estimate shall be provided by 
the Contractor as soon as reasonably possible. 

30.2. The Contractor shall cooperate with the Procuring Entity’s Representative in 
making and considering proposals for how the effect of such an event or 
circumstance can be avoided or reduced by anyone involved in the work and in 
carrying out any resulting instruction of the Procuring Entity’s Representative. 

31.   Program of Work 

31.1. Within the time stated in the SCC, the Contractor shall submit to the Procuring 
Entity’s Representative for approval a Program of Work showing the general 
methods, arrangements, order, and timing for all the activities in the Works. 

31.2. An update of the Program of Work shall show the actual progress achieved on 
each activity and the effect of the progress achieved on the timing of the 
remaining work, including any changes to the sequence of the activities. 

31.3. The Contractor shall submit to the Procuring Entity’s Representative for approval 
an updated Program of Work at intervals no longer than the period stated in the 
SCC.  If the Contractor does not submit an updated Program of Work within this 
period, the Procuring Entity’s Representative may withhold the amount stated 
in the  SCC from the next payment certificate and continue to withhold this 
amount until the next payment after the date on which the overdue Program of 
Work has been submitted. 

31.4. The Procuring Entity’s Representative’s approval of the Program of Work shall 
not alter the Contractor’s obligations.  The Contractor may revise the Program 
of Work and submit it to the Procuring Entity’s Representative again at any time.  
A revised Program of Work shall show the effect of any approved Variations. 

31.5. When the Program of Work is updated, the Contractor shall provide the 
Procuring Entity’s Representative with an updated cash flow forecast.  The cash 
flow forecast shall include different currencies, as defined in the Contract, 
converted as necessary using the Contract exchange rates. 

31.6. All Variations shall be included in updated Program of Work produced by the 
Contractor. 

 

 



 

65 

32.   Management Conferences 

32.1. Either the Procuring Entity’s Representative or the Contractor may require the 
other to attend a Management Conference.  The Management Conference shall 
review the plans for remaining work and deal with matters raised in accordance 
with the early warning procedure. 

32.2. The Procuring Entity’s Representative shall record the business of Management 
Conferences and provide copies of the record to those attending the Conference 
and to the Procuring Entity.  The responsibility of the parties for actions to be 
taken shall be decided by the Procuring Entity’s Representative either at the 
Management Conference or after the Management Conference and stated in 
writing to all who attended the Conference. 

33.   Bill of Quantities 

33.1. The Bill of Quantities shall contain items of work for the construction, 
installation, testing, and commissioning of work to be done by the Contractor. 

33.2. The Bill of Quantities is used to calculate the Contract Price.  The Contractor is 
paid for the quantity of the work done at the rate in the Bill of Quantities for 
each item. 

33.3. If the final quantity of any work done differs from the quantity in the Bill of 
Quantities for the particular item and is not more than twenty five percent (25%) 
of the original quantity, provided the aggregate changes for all items do not 
exceed ten percent (10%) of the Contract price, the Procuring Entity’s 
Representative shall make the necessary adjustments to allow for the changes 
subject to applicable laws, rules, and regulations. 

33.4. If requested by the Procuring Entity’s Representative, the Contractor shall 
provide the Procuring Entity’s Representative with a detailed cost breakdown of 
any rate in the Bill of Quantities. 

34.   Instructions, Inspections and Audits 

34.1. The Procuring Entity’s personnel shall at all reasonable times during construction 
of the Work be entitled to examine, inspect, measure and test the materials and 
workmanship, and to check the progress of the construction.  

34.2. If the Procuring Entity’s Representative instructs the Contractor to carry out a 
test not specified in the Specification to check whether any work has a defect 
and the test shows that it does, the Contractor shall pay for the test and any 
samples.  If there is no defect, the test shall be a Compensation Event. 

34.3. The Contractor shall permit the Funding Source named in the SCC to inspect the 
Contractor’s accounts and records relating to the performance of the Contractor 
and to have them audited by auditors appointed by the Funding Source, if so 
required by the Funding Source. 
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35.   Identifying Defects 

The Procuring Entity’s Representative shall check the Contractor’s work and notify the 
Contractor of any defects that are found.  Such checking shall not affect the Contractor’s 
responsibilities.  The Procuring Entity’s Representative may instruct the Contractor to 
search uncover defects and test any work that the Procuring Entity’s Representative 
considers below standards and defective. 

36.   Cost of Repairs 

Loss or damage to the Works or Materials to be incorporated in the Works between the 
Start Date and the end of the Defects Liability Periods shall be remedied by the 
Contractor at the Contractor’s cost if the loss or damage arises from the Contractor’s 
acts or omissions. 

37.   Correction of Defects 

37.1. The Procuring Entity’s Representative shall give notice to the Contractor of any 
defects before the end of the Defects Liability Period, which is One (1) year from 
project completion up to final acceptance by the Procuring Entity’s 
Representative.   

37.2. Every time notice of a defect is given, the Contractor shall correct the notified 
defect within the length of time specified in the Procuring Entity’s 
Representative’s notice. 

37.3. The Contractor shall correct the defects which he notices himself before the end 
of the Defects Liability Period. 

37.4. The Procuring Entity shall certify that all defects have been corrected. If the 
Procuring Entity considers that correction of a defect is not essential, he can 
request the Contractor to submit a quotation for the corresponding reduction in 
the Contract Price. If the Procuring Entity accepts the quotation, the 
corresponding change in the SCC is a Variation. 

38.   Uncorrected Defects 

38.1. The Procuring Entity shall give the Contractor at least fourteen (14) days notice 
of his intention to use a third party to correct a Defect. If the Contractor does 
not correct the Defect himself within the period, the Procuring Entity may have 
the Defect corrected by the third party. The cost of the correction will be 
deducted from the Contract Price. 

38.2. The use of a third party to correct defects that are uncorrected by the Contractor 
will in no way relieve the Contractor of its liabilities and warranties under the 
Contract. 
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39.   Advance Payment 

39.1. The Procuring Entity shall, upon a written request of the contractor which shall 
be submitted as a contract document, make an advance payment to the 
contractor in an amount not exceeding fifteen percent (15%) of the total 
contract price, to be made in lump sum or, at the most two, installments 
according to a schedule specified in the SCC. 

39.2. The advance payment shall be made only upon the submission to and 
acceptance by the Procuring Entity of an irrevocable standby letter of credit of 
equivalent value from a commercial bank, a bank guarantee or a surety bond 
callable upon demand, issued by a surety or insurance company duly licensed by 
the Insurance Commission and confirmed by the Procuring Entity. 

39.3. The advance payment shall be repaid by the Contractor by an amount equal to 
the percentage of the total contract price used for the advance payment. 

39.4. The contractor may reduce his standby letter of credit or guarantee instrument 
by the amounts refunded by the Monthly Certificates in the advance payment. 

39.5. The Procuring Entity will provide an Advance Payment on the Contract Price as 
stipulated in the Conditions of Contract, subject to the maximum amount stated 
in SCC Clause 39.1. 

40.   Progress Payments 

40.1. The Contractor may submit a request for payment for Work accomplished.  Such 
request for payment shall be verified and certified by the Procuring Entity’s 
Representative/Project Engineer.  Except as otherwise stipulated in the SCC, 
materials and equipment delivered on the site but not completely put in place 
shall not be included for payment.   

40.2. The Procuring Entity shall deduct the following from the certified gross amounts 
to be paid to the contractor as progress payment: 

(a) Cumulative value of the work previously certified and paid for. 

(b) Portion of the advance payment to be recouped for the month. 

(c) Retention money in accordance with the condition of contract. 

(d) Amount to cover third party liabilities. 

(e) Amount to cover uncorrected discovered defects in the works. 

40.3. Payments shall be adjusted by deducting therefrom the amounts for advance 
payments and retention.  The Procuring Entity shall pay the Contractor the 
amounts certified by the Procuring Entity’s Representative within twenty eight 
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(28) days from the date each certificate was issued.  No payment of interest for 
delayed payments and adjustments shall be made by the Procuring Entity. 

40.4. The first progress payment may be paid by the Procuring Entity to the Contractor 
provided that at least twenty percent (20%) of the work has been accomplished 
as certified by the Procuring Entity’s Representative. 

40.5. Items of the Works for which a price of “0” (zero) has been entered will not be 
paid for by the Procuring Entity and shall be deemed covered by other rates and 
prices in the Contract. 

41.   Payment Certificates 

41.1. The Contractor shall submit to the Procuring Entity’s Representative monthly 
statements of the estimated value of the work executed less the cumulative 
amount certified previously. 

41.2. The Procuring Entity’s Representative shall check the Contractor’s monthly 
statement and certify the amount to be paid to the Contractor. 

41.3. The value of Work executed shall: 

(a) be determined by the Procuring Entity’s Representative; 

(b) comprise the value of the quantities of the items in the Bill of Quantities 
completed; and 

(c) include the valuations of approved variations. 

41.4. The Procuring Entity’s Representative may exclude any item certified in a 
previous certificate or reduce the proportion of any item previously certified in 
any certificate in the light of later information. 

42.   Retention 

42.1. The Procuring Entity shall retain from each payment due to the Contractor an 
amount equal to a percentage thereof using the rate as specified in GCC Sub-
Clause 42.2. 

42.2. Progress payments are subject to retention of ten percent (10%), referred to as 
the “retention money.”  Such retention shall be based on the total amount due 
to the Contractor prior to any deduction and shall be retained from every 
progress payment until fifty percent (50%) of the value of Works, as determined 
by the Procuring Entity, are completed.  If, after fifty percent (50%) completion, 
the Work is satisfactorily done and on schedule, no additional retention shall be 
made; otherwise, the ten percent (10%) retention shall again be imposed using 
the rate specified therefor. 
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42.3. The total “retention money” shall be due for release upon final acceptance of the 
Works.  The Contractor may, however, request the substitution of the retention 
money for each progress billing with irrevocable standby letters of credit from a 
commercial bank, bank guarantees or surety bonds callable on demand, of 
amounts equivalent to the retention money substituted for and acceptable to the 
Procuring Entity, provided that the project is on schedule and is satisfactorily 
undertaken.  Otherwise, the ten (10%) percent retention shall be made.  Said 
irrevocable standby letters of credit, bank guarantees and/or surety bonds, to be 
posted in favor of the Government shall be valid for a duration to be determined 
by the concerned implementing office/agency or Procuring Entity and will answer 
for the purpose for which the ten (10%) percent retention is intended, i.e., to 
cover uncorrected discovered defects and third party liabilities. 

42.4. On completion of the whole Works, the Contractor may substitute retention 
money with an “on demand” Bank guarantee in a form acceptable to the 
Procuring Entity. 

43.   Variation Orders 

43.1. Variation Orders may be issued by the Procuring Entity to cover any 
increase/decrease in quantities, including the introduction of new work items 
that are not included in the original contract or reclassification of work items that 
are either due to change of plans, design or alignment to suit actual field 
conditions resulting in disparity between the preconstruction plans used for 
purposes of bidding and the “as staked plans” or construction drawings prepared 
after a joint survey by the Contractor and the Procuring Entity after award of the 
contract, provided that the cumulative amount of the Variation Order does not 
exceed ten percent (10%) of the original project cost. The addition/deletion of 
Works should be within the general scope of the project as bid and awarded. The 
scope of works shall not be reduced so as to accommodate a positive Variation 
Order. A Variation Order may either be in the form of a Change Order or Extra 
Work Order. 

43.2. A Change Order may be issued by the Procuring Entity to cover any 
increase/decrease in quantities of original Work items in the contract. 

43.3. An Extra Work Order may be issued by the Procuring Entity to cover the 
introduction of new work necessary for the completion, improvement or 
protection of the project which were not included as items of Work in the original 
contract, such as, where there are subsurface or latent physical conditions at the 
site differing materially from those indicated in the contract, or where there are 
duly unknown physical conditions at the site of an unusual nature differing 
materially from those ordinarily encountered and generally recognized as 
inherent in the Work or character provided for in the contract. 

43.4. Any cumulative Variation Order beyond ten percent (10%) shall be subject of 
another contract to be bid out if the works are separable from the original 
contract.  In exceptional cases where it is urgently necessary to complete the 
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original scope of work, the HoPE may authorize a positive Variation Order go 
beyond ten percent (10%) but not more than twenty percent (20%) of the original 
contract price, subject to the guidelines to be determined by the GPPB: Provided, 
however, That appropriate sanctions shall be imposed on the designer, consultant 
or official responsible for the original detailed engineering design which failed to 
consider the Variation Order beyond ten percent (10%). 

43.5. In claiming for any Variation Order, the Contractor shall, within seven (7) calendar 
days after such work has been commenced or after the circumstances leading to 
such condition(s) leading to the extra cost, and within twenty-eight (28) calendar 
days deliver a written communication giving full and detailed particulars of any 
extra cost in order that it may be investigated at that time. Failure to provide 
either of such notices in the time stipulated shall constitute a waiver by the 
contractor for any claim. The preparation and submission of Variation Orders are 
as follows: 

(a) If the Procuring Entity’s representative/Project Engineer believes that 
a Change Order or Extra Work Order should be issued, he shall prepare 
the proposed Order accompanied with the notices submitted by the 
Contractor, the plans therefore, his computations as to the quantities 
of the additional works involved per item indicating the specific 
stations where such works are needed, the date of his inspections and 
investigations thereon, and the log book thereof, and a detailed 
estimate of the unit cost of such items of work, together with his 
justifications for the need of such Change Order or Extra Work Order, 
and shall submit the same to the HoPE for approval. 

(b) The HoPE or his duly authorized representative, upon receipt of the 
proposed Change Order or Extra Work Order shall immediately instruct 
the appropriate technical staff or office of the Procuring Entity to 
conduct an on-the-spot investigation to verify the need for the Work to 
be prosecuted and to review the proposed plan, and prices of the work 
involved.  

(c) The technical staff or appropriate office of the Procuring Entity shall 
submit a report of their findings and recommendations, together with 
the supporting documents, to the Head of Procuring Entity or his duly 
authorized representative for consideration. 

(d) The HoPE or his duly authorized representative, acting upon the 
recommendation of the technical staff or appropriate office, shall 
approve the Change Order or Extra Work Order after being satisfied 
that the same is justified, necessary, and in order. 

(e) The timeframe for the processing of Variation Orders from the 
preparation up to the approval by the Procuring Entity concerned shall 
not exceed thirty (30) calendar days. 
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44.   Contract Completion 

Once the project reaches an accomplishment of ninety five (95%) of the total contract 
amount, the Procuring Entity may create an inspectorate team to make preliminary 
inspection and submit a punch-list to the Contractor in preparation for the final turnover 
of the project. Said punch-list will contain, among others, the remaining Works, Work 
deficiencies for necessary corrections, and the specific duration/time to fully complete 
the project considering the approved remaining contract time. This, however, shall not 
preclude the claim of the Procuring Entity for liquidated damages. 

45.   Suspension of Work 

45.1. The Procuring Entity shall have the authority to suspend the work wholly or partly 
by written order for such period as may be deemed necessary, due to force 
majeure or any fortuitous events or for failure on the part of the Contractor to 
correct bad conditions which are unsafe for workers or for the general public, to 
carry out valid orders given by the Procuring Entity or to perform any provisions 
of the contract, or due to adjustment of plans to suit field conditions as found 
necessary during construction. The Contractor shall immediately comply with 
such order to suspend the work wholly or partly. 

45.2. The Contractor or its duly authorized representative shall have the right to 
suspend work operation on any or all projects/activities along the critical path of 
activities after fifteen (15) calendar days from date of receipt of written notice 
from the Contractor to the district engineer/regional director/consultant or 
equivalent official, as the case may be, due to the following: 

(a) There exist right-of-way problems which prohibit the Contractor from 
performing work in accordance with the approved construction 
schedule. 

(b) Requisite construction plans which must be owner-furnished are not 
issued to the contractor precluding any work called for by such plans. 

(c) Peace and order conditions make it extremely dangerous, if not 
possible, to work. However, this condition must be certified in writing 
by the Philippine National Police (PNP) station which has responsibility 
over the affected area and confirmed by the Department of Interior 
and Local Government (DILG) Regional Director. 

(d) There is failure on the part of the Procuring Entity to deliver 
government-furnished materials and equipment as stipulated in the 
contract. 

(e) Delay in the payment of Contractor’s claim for progress billing beyond 
forty-five (45) calendar days from the time the Contractor’s claim has 
been certified to by the procuring entity’s authorized representative 
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that the documents are complete unless there are justifiable reasons 
thereof which shall be communicated in writing to the Contractor. 

45.3. In case of total suspension, or suspension of activities along the critical path, which 
is not due to any fault of the Contractor, the elapsed time between the effectivity 
of the order suspending operation and the order to resume work shall be allowed 
the Contractor by adjusting the contract time accordingly. 

46.   Payment on Termination 

46.1. If the Contract is terminated because of a fundamental breach of Contract by the 
Contractor, the Procuring Entity’s Representative shall issue a certificate for the 
value of the work done and Materials ordered less advance payments received up 
to the date of the issue of the certificate and less the percentage to apply to the 
value of the work not completed, as indicated in the SCC. Additional Liquidated 
Damages shall not apply.  If the total amount due to the Procuring Entity exceeds 
any payment due to the Contractor, the difference shall be a debt payable to the 
Procuring Entity. 

46.2. If the Contract is terminated for the Procuring Entity’s convenience or because of a 
fundamental breach of Contract by the Procuring Entity, the Procuring Entity’s 
Representative shall issue a certificate for the value of the work done, Materials 
ordered, the reasonable cost of removal of Equipment, repatriation of the 
Contractor’s personnel employed solely on the Works, and the Contractor’s costs 
of protecting and securing the Works, and less advance payments received up to 
the date of the certificate. 

46.3. The net balance due shall be paid or repaid within twenty eight (28) days from the 
notice of termination. 

46.4. If the Contractor has terminated the Contract under GCC Clauses 17 or 18, the 
Procuring Entity shall promptly return the Performance Security to the Contractor. 

47.   Extension of Contract Time 

47.1. Should the amount of additional work of any kind or other special circumstances 
of any kind whatsoever occur such as to fairly entitle the contractor to an 
extension of contract time, the Procuring Entity shall determine the amount of 
such extension; provided that the Procuring Entity is not bound to take into 
account any claim for an extension of time unless the Contractor has, prior to the 
expiration of the contract time and within thirty (30) calendar days after such work 
has been commenced or after the circumstances leading to such claim have arisen, 
delivered to the Procuring Entity notices in order that it could have investigated 
them at that time. Failure to provide such notice shall constitute a waiver by the 
Contractor of any claim. Upon receipt of full and detailed particulars, the Procuring 
Entity shall examine the facts and extent of the delay and shall extend the contract 
time completing the contract work when, in the Procuring Entity’s opinion, the 
findings of facts justify an extension. 
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47.2. No extension of contract time shall be granted the Contractor due to (a) ordinary 
unfavorable weather conditions and (b) inexcusable failure or negligence of 
Contractor to provide the required equipment, supplies or materials. 

47.3. Extension of contract time may be granted only when the affected activities fall 
within the critical path of the PERT/CPM network. 

47.4. No extension of contract time shall be granted when the reason given to support 
the request for extension was already considered in the determination of the 
original contract time during the conduct of detailed engineering and in the 
preparation of the contract documents as agreed upon by the parties before 
contract perfection. 

47.5. Extension of contract time shall be granted for rainy/unworkable days considered 
unfavorable for the prosecution of the works at the site, based on the actual 
conditions obtained at the site, in excess of the number of rainy/unworkable days 
pre-determined by the Procuring Entity in relation to the original contract time 
during the conduct of detailed engineering and in the preparation of the contract 
documents as agreed upon by the parties before contract perfection, and/or for 
equivalent period of delay due to major calamities such as exceptionally 
destructive typhoons, floods and earthquakes, and epidemics, and for causes such 
as non-delivery on time of materials, working drawings, or written information to 
be furnished by the Procuring Entity, non-acquisition of permit to enter private 
properties or non-execution of deed of sale or donation within the right-of-way 
resulting in complete paralyzation of construction activities, and other meritorious 
causes as determined by the Procuring Entity’s Representative and approved by 
the HoPE. Shortage of construction materials, general labor strikes, and peace and 
order problems that disrupt construction operations through no fault of the 
Contractor may be considered as additional grounds for extension of contract time 
provided they are publicly felt and certified by appropriate government agencies 
such as DTI, DOLE, DILG, and DND, among others. The written consent of 
bondsmen must be attached to any request of the Contractor for extension of 
contract time and submitted to the Procuring Entity for consideration and the 
validity of the Performance Security shall be correspondingly extended. 

48.   Price Adjustment 

Except for extraordinary circumstances as determined by NEDA and approved by the 
GPPB, no price escalation shall be allowed.  Nevertheless,  in cases where the cost of the 
awarded contract is affected by any applicable new laws, ordinances, regulations, or 
other acts of the GoP, promulgated after the date of bid opening, a contract price 
adjustment shall be made or appropriate relief shall be applied on a no loss-no gain basis. 

49.   Completion 

The Contractor shall request the Procuring Entity’s Representative to issue a certificate 
of Completion of the Works, and the Procuring Entity’s Representative will do so upon 
deciding that the work is completed. 
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50.   Taking Over 

The Procuring Entity shall take over the Site and the Works within seven (7) days from 
the date the Procuring Entity’s Representative issues a certificate of Completion. 

51.   Operating and Maintenance Manuals 

51.1. If “as built” Drawings and/or operating and maintenance manuals are required, 
the Contractor shall supply them by the dates stated in the SCC. 

51.2. If the Contractor does not supply the Drawings and/or manuals by the dates stated 
in the SCC, or they do not receive the Procuring Entity’s Representative’s approval, 
the Procuring Entity’s Representative shall withhold the amount stated in the SCC 
from payments due to the Contractor. 
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Section V. Special Conditions of Contract 
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Special Conditions of Contract 
 

GCC Clause  

1.17 The Intended Completion Date is One Hundred Eighty (180) calendar 
days from the “start date” 

 NOTE: The contract duration shall be reckoned from the start date and 
not from contract effectivity date. 

1.22 The Procuring Entity is: Department of Agrarian Reform Central Office 
(DARCO) 

1.23 The Procuring Entity’s Representatives are:  Engr. Alfredo Ramos/Ms. 
Gloria M. Juliano 

1.24 The Site is located at:  DAR Central Office, Elliptical Road, Diliman, 
Quezon City which is defined in Section VII. Drawings 

1.28 The Start Date is: The date of receipt of the Notice to Proceed 

NOTE: The start date shall be the date of receipt of the Notice to 
Proceed.  

1.31 

 

The Works consist of the following: 

Construction of 2-Storey Building for the Motor Pool Section 

2.2 No further instructions. 

5.1 The Procuring Entity shall give possession of all parts of the Site to the 
Contractor on [insert date]. 

6.5 The Contractor shall employ the following Key Personnel:   

[List key personnel by name and designation] 

NOTE: The names of the Key Personnel and their designation shall be 
filled out by winning contractor prior to contract signing. 

7.4(c)  No further instructions. 

7.7 No further instructions. 

8.1 No further instructions. 

10 The site investigation reports are: [list here or state none] 

12.3 No further instructions. 

12.5 No further instructions. 
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13 No additional provision. 

18.3(h)(i) No further instructions. 

21.2 The Arbiter is: [Insert name] 

[Insert address] 

29.1 No dayworks are applicable to the contract. 

31.1 The Contractor shall submit the Program of Work to the Procuring 
Entity’s Representative within seven (7) calendar days of delivery of the 
Notice of Award. 

31.3 The period between Program of Work updates is fifteen (15) calendar 
days. 

The amount to be withheld for late submission of an updated Program 
of Work is Philippine Pesos Five Thousand Only (PhP5,000.00). 

34.3 The Funding Source is the Government of the Philippines.  

39.1 

 

 

 

 

 

The amount of the advance payment is fifteen percent (15%) of the 
contract price on the first (1st) installment.  Progress billing shall be as 
follows: 

Schedule Amount Percentage of Work Completed 

1st payment 25% of the contract price 30% of work completed 

2nd payment 25% of the contract price 50% of work completed 

3rd payment 25% of the contract price 75% of work completed 

4th payment 25% of the contract price 100% of work completed and 
submission of Final Completion 
Report 

 

40.1 No further instructions.  

51.1 The date by which “as built” drawings are required is fifteen (15) days 
upon completion of the project. 

51.2 The amount to be withheld for failing to produce “as built” drawings 
and/or operating and maintenance manuals by the date required is 
Philippine Pesos Fifty Thousand Only (Php50,000.00) 
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Section VI. Scope of Work and Specifications 
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GENERAL REQUIREMENT 
 
SCOPE OF WORK 
 
This section shall include the mobilization and demolition of Contractor’s plant, equipment, 
materials and employees to the site; construction of Contractor’s office and facilities. 
 
This section shall also include the furnishing of labor, materials, transportation, tools, 
supplies, plant, equipment and appurtenances to complete satisfactorily the construction of 
the proposed project. 
 
MOBILIZATION AND DEMOBILIZATION 
 
The Contractor upon receipt of the Notice to Proceed shall immediately mobilize and 
transport his plant, equipment, materials and employees to the site and demobilize or remove 
the same upon completion of project. 
 
The Contractor shall be responsible in securing permits if required by the local city 
government. 
 
TEMPORARY FACILITIES 
 
A. Site/Field Office – During the performance of the contract, the Contractor shall construct 

and maintain a field office and facilities at the site of the work at which he and his 
authorized agent shall be holding office at all times while the work is in progress.  
Site/Field Office shall be as provided for in the plans and located at a site designated by 
the Department of Agrarian Reform (DAR).  The former Maintenance Building shall be 
used as temporary field office of the contractor for the duration of the Construction.   
 

B. Temporary Light and Power - The Contractor shall provide and maintain temporary 
electrical service including installation of temporary power and lighting within the 
construction site.  The electrical services shall be adequate in capacity to supply power to 
construction tools and equipment without over-loading the temporary facilities and shall 
be made available to supply power, lighting and construction operation of all trades.  All 
temporary equipment and wiring for power and lighting shall be in accordance with the 
applicable provisions of the local governance codes.  At the completion of the 
construction work, all temporary wiring, lighting, equipment and devises shall be 
removed. 
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C. Temporary Toilet – The Contractor shall provide ad maintain in sanitary condition 

enclosed toilet for the use of all construction personnel located within the contract limits, 
complete with fixtures, water and sewer connection and all appurtenances.  Installation 
shall be in accordance with all applicable codes and regulations of the local authorities 
having jurisdiction thereof.  Upon completion of the work, temporary toilet and their 
appurtenances shall be removed. 

 
D. Temporary Water Service – The Contractor shall provide and maintain temporary water 

supply service complete with necessary connection and appurtenances.  Installed water 
supply lines shall be used as a source of water for construction purposes subject to the 
approval of DAR.  The Contractor shall pay the cost of operation, maintenance and 
restoration of the water system.  All temporary water services including equipment and 
piping shall be removed upon completion of the work and all worn out and damaged parts 
of the permanent system shall be replaced and restored in first class condition equal to 
new. 

 
E. Security – The Contractor shall provide sufficient security in the construction site to 

prevent illegal entry or work damage during nights, holidays and other period when work 
is not executed, and during working hours.  The Contractor shall take ample precaution 
against fire by keeping away flammable materials and ensuring that such materials are 
properly handled and stored. 

 
F. Workshops, warehouse, stockpile areas and storage areas for materials, equipment, 

spares, fuel and oil. 
 
G. Construction camp for accommodation of Contractor’s employees. 
 
COMPLIANCE WITH CONTRACT REQUIREMENTS 
 
A. Control of On-Site Construction – Prior to the start of any definable feature of the work, 

the Contractor must perform the necessary inspection to include the following: 
 
1. Review of Contract Documents to make sure that material, equipment and products 

have been tested, submitted and approved. 
 

2. Physical examination of materials and equipment to assure its conformity to the 
specification, plans, shop drawings and other data in the Contract Documents. 

 
3. As soon as the work has been started, the Contractor shall conduct initial inspection 

to check and review the workmanship in compliance with contract requirements for a 
particular item of work. 
 

4. The Contractor shall perform these inspections on a regular basis to assure continuing 
compliance with the contract requirements until completion of a particular type of 
work. 
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B. Pre-construction Meetings – Prior to the start of construction, Contractor’s material men 
and/or vendors whose presence is required must attend pre-construction meetings as 
directed for the purpose of discussing the execution of work. 
 

C. Progress Meetings – Progress meetings shall be called upon under the following 
circumstances for the purpose of discussing the implementation of the work. 

 
1. When called upon by DAR for the purpose of discussing the execution of work, 

Contractor’s material men or vendors whose presence is necessary or requested 
must attend progress meetings.  Each of such meeting shall be held at the time and 
place designated by DAR.  Decisions and instructions agreed on these meetings shall 
be binding and conclusive on the contract.  Minutes of these meetings shall be 
recorded and reasonable number of copies shall be furnished to the Contractor for 
distribution to various material men and vendors involved. 
 

2. The Contractor may also call for a progress meeting for the purpose of coordinating, 
expediting and scheduling the work.  In such meeting, Contractor’s material men or 
vendors, whose presence is necessary are required to attend. 

 
D. Progress Report – The Contractor shall prepare and submit progress reports to the DAR 

every 15 days after the start of the project up to its completion, showing the work 
completed, work remaining to be done, and the status of construction equipment and 
materials at the site, as stipulated in the General Conditions. 

 
E. Survey Data – The Contractor shall layout his work from established base lines and 

benchmark indicated in the drawing and shall be responsible for all measurement in 
connection therewith.  The Contractor shall furnish, at his own expense, all stakes, 
templates platforms, equipment, tools, materials and labor as may be required in laying 
out any part of the work, out of established base lines and benchmark.  It shall be the 
responsibility of the Contractor to maintain and preserve all stakes and other marks until 
he is authorized to remove them.  If the Contractor through his negligence prior to the 
authorized removal destroys such marks, they shall be replaced at the expense of the 
Contractor. 

 
F. Submittals – Proposed material submittals, catalog data and samples 

 
1. Proposed material submittals required of the Contractor shall be submitted to the DAR 

Project Engineer, within 15 calendar days after receipt of Notice to Proceed, to allow 
time for processing, review, approval and procurement before the Contractor is ready 
to use. 
 

2. The Contractor shall furnish the name and address of the manufacturer of each item 
of material and equipment.  Each submittal shall be accompanied by a cover letter 
signed by the Contractor. 
 

3. The Contractor shall furnish three (3) copies for approval, giving full information, such 
as identifying description, catalog numbers, catalog cuts, and data sheets as may be 
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required for all material and equipment designated in the technical sections of the 
specifications. Clearly mark each item proposed to be incorporated in the contract and 
identify in the submittals, with cross references to the item number of the Contract 
drawings and specifications so as to identify clearly the use for which it is intended.  
Data submitted in a bound volume in the same numerical sequence as specification 
section paragraphs. 
 

4. The Contractor shall certify on all submittals that the material being proposed 
conforms to contract requirements.  In the event of any variance, the Contractor shall 
state specifically which portions vary and request approval of a substitute.  Incomplete 
submittals and submittals with incomplete data shall be rejected. 

 
G. Shop Drawings – The Contractor shall submit and furnish shop drawings and samples 

accompanied with transmittal forms in accordance with the provision of the Conditions 
of Contract for approval of the DAR.  The term “shop drawings” as used herein shall be 
understood to include detailed design calculations, construction drawings, lists, graphs 
and others.  

 
1. Transmittal forms shall be filled out typewritten or in ink with no alterations or 

interlineations unless initialed and dated before submittal.  Shop drawings shall be 
submitted at the same size as the contract drawings when practicable, but in no case 
it shall exceed dimension of the contract drawings.  The Contractor shall make 
preliminary check of all shop drawings for compliance with contract documents and 
stamp each print with statement of compliance with the requirements. 
 

2. The said shop drawings and transmittal shall be submitted at a time sufficiently early, 
to allow review of the same by DAR to accommodate the rate of construction 
progress required under the contract.  The Contractor shall submit print copies of 
shop drawings with transmittal forms, and copies of brochures with transmittal 
forms, as required by the DAR. 
 

3. Any shop drawing/s and submitted sample/s not accompanied by transmittal forms or 
where all applicable items on the forms are not completed will be returned for re-
submittal.  The DAR will check and evaluate the said shop drawings, retain print 
copies for file and return the rest to the Contractor with notation.  Returned shop 
drawings marked “No Exceptions Taken” or “Make Corrections Noted” means formal 
revision of said drawings will not be required.  If it is marked “Amend-Resubmit” or 
“Rejected-Resubmit”, the Contractor shall revise said drawings and shall submit 
revised drawings to the DAR. 
 

4. Warranty Documents – In addition to the warranties required, the Contractor shall 
submit together with the technical publications specified herein, a copy of all 
warranty documents on all items of equipment, including those obtained in writing 
from subcontractors, manufacturers and suppliers. 
 

5. Mock-up – General:  As soon as practicable, provide a complete installation of mock-
up test panels as required by the contract documents.  Modifications deemed 
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necessary shall be made in mock-up for evaluation and re-tested, until specified 
results are obtained. 
 
Test shall be conducted at Contractor’s expense.  Modifications for the mock-up as 
required from results of test shall be at the expense of the Contractor as well.  
Coordinate mock-up test conditions and procedure with the DAR prior to test. 
 

6. Test and Inspection – Tests, inspections and approvals of portions of the work 
required by the contract documents or by laws, ordinances, rules, regulations or 
orders of public authorities having jurisdiction shall be made at an appropriate tie.  
Unless otherwise provided, the Contractor shall make arrangements for such tests, 
inspections and approvals.  The Contractor shall give the DAR timely notice of when 
and where tests and inspections are to be made so it may observe such procedures. 
 

H. Cleaning up – The Contractor shall at all times, keep the construction area including 
storage areas free from accumulations of waste materials or rubbish.  Upon completion 
of construction, the Contractor shall leave the work and premises in a clean, neat and 
workmanlike condition satisfactory to the DAR. 

 

REMOVAL WORKS 
 
EXAMINATION OF THE SITE   
 
Visit the site of the work and examine the premises to fully understand all existing conditions 
relative to the work.  No increase in cost or extension of performance time will be considered 
for failure to verify and know actual site conditions. 
 
PROTECTION 
 
Protect adjacent properties, persons, shrubs, trees, lawns, structures and utilities against 
harm or damage. 
 
DISPOSAL OF MATERIALS 
 
All debris and other materials resulting from the demolition/dismantling work shall be 
immediately removed from the premises and dumped at sites provided by the Contractor in 
a manner approved by the DAR. 
 
DEMOLITION 
 
A. Demolish and remove from the site existing structures and other obstructions within the 

area. 
 

B. Ceiling joist, ceiling boards, gutters, ventilation slots, fascia boards, downspout shall be 
removed and replaced with brand new materials.  

 
REPAIRS 
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Damages done to properties adjacent to the construction premises brought about by 
demolition work, clearing and grubbing shall be repaired at the expense of the Contractor. 
 
 
 
 

CARPENTRY WORKS 
 
DESCRIPTION 
 
The work under this item shall consist of furnishing all required materials, fabricated 
woodwork, tools, equipment and labor and performing all operations necessary for the 
satisfactory completion of all carpentry and joinery works in strict accord with applicable 
drawings, details and these Specifications. 
 
CEILING JOISTS AND CEILING BOARDS  
 
MATERIAL REQUIREMENTS 
 
LUMBER  
 
Lumber of the different species herein specified for the various parts of the structure shall 
be well seasoned, sawn straight, sundried or kiln dried and free from defects such as loose 
unsound knots, pitch – pockets, sapwood, cracks and other imperfections impairing its 
strength, durability and appearance. 
 
GRADES OF LUMBER AND USAGE 
 
Common grade lumber has minimum tight medium knot not larger than 25mm in diameter, 
with minimal imperfections, without sapwood, without decay, insect holes, and suitable for 
use with some waste due to minor defects and suitable also for paint finish. 
 
Common grade lumber shall be used for light framework for wall partitions, ceiling joists 
and nailers. 
 
LUMBER SPECIES AND USAGE 
 
Unless otherwise specified on the Plans, the following lumber species shall be used as 
indicated: 

 
a. Apitong (common grade) for roof framing supporting light roofing materials such as 

galvanized iron, aluminum or asbestos sheets, for wall framing, ceiling joists, 
hangers and nailers. 

b. Tanguile (select grade) for doors and windows, fascia and base boards, trims, 
mouldings, millwork, railings, stairs, cabinet, work, shelvings, flooring and siding. 
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SUBSTITUTION IN LUMBER SPECIE 
 
Any lumber equally good for the purpose intended may be substituted for the specified kind 
subject to the prior approval of the DAR Project Engineer, provided the substitution shall be 
of an equal or better specie acceptable to the DAR Project Engineer.  In case of substitution 
with better specie, no additional cost therefore shall be allowed to the contractor. 
 
FIBER CEMENT BOARDS 
 

a. Ceiling:  Use ¼” thick fiber cement board  on 2” x 2’ lumber for interiors and eaves 
ceiling works.  Finish shall be painted as required. 

b. Fascia board:  Use ½” thick by 12” wide fiber cement board on structural frames, 
for fascia requirements.  Painted finish. 

 
MATERIALS OTHER THAN LUMBER 
 
FASTENERS 
 
Nails, screws, belts and straps shall be provided and used where suitable for fixing carpentry 
and joinery works.  All fasteners shall be brand new and of adequate size to ensure rigidity 
of connections. 
 

a. Nails of adequate size shall be steel wire, diamond-pointed, ribbed shank and black 
finish. 

b. Blind rivets preferably 1/8” x ½” or of adequate size shall be used for gutter 
fabrication. 

 
CONSTRUCTION REQUIREMENTS 
 
QUALITY OF MATERIALS   
 
All materials to be incorporated in the carpentry and joinery works shall be of quality.  
Before incorporation in work, all materials shall have been inspected/ accepted by the DAR 
Project Engineer or his authorized representative. 
 
STORAGE AND PROTECTION OF MATERIALS 
 
Lumber and other materials shall be protected from dampness during and after delivery at 
the site.  Materials shall be delivered well in advance of actual need and in adequate 
quantity to preclude delay in the work.  Lumber shall be piled in orderly stack at least 150 
mm above ground and at sheltered place where it will be of least obstruction to the work. 
 
SHOP DRAWINGS 
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Shop drawings complete with essential dimensions and details of construction, as may be 
required by the DAR Project Engineer in connection with carpentry and joinery work, shall 
be submitted for approval before proceeding with the work. 
 
ROUGH CARPENTRY 
 
Rough carpentry covers timber structural framing for ceiling works. 
 

a. Ceiling joist framings shall be stress grade or common grade lumber of the specie 
specified. 

b. Rough carpentry shall be done true to lines, levels and dimensions.  It shall be 
squared, aligned, plumbed and well fitted at joints. 

c. Fasteners, connectors and anchors of appropriate type and number shall be 
provided and fitted where necessary. 

d. Structural members shall not be cut, bored or notched for the passage of conduits 
or pipes without prior approval of the DAR Project Engineer.  Members damaged 
by such cutting or boring shall be reinforced by means of specifically formed and 
approved steel plates or shapes.  Otherwise, damaged structural members shall be 
removed and replaced to the satisfaction of the DAR Project Engineer. 

 
FINISHED CARPENTRY 
 
Finished carpentry covers work on ceiling and fascia boards. 
 

(i) Framing lumber shall be select grade, free from defects and where exposed 
finished work, shall be selected for color and grain. 

(ii) Joints of framing shall be tensioned, mortised or doweled where suitable, closely 
fitted and secured with water resistant resins glue.  Exterior joints shall be mitered 
and interior angles coped. 

(iii) Panels shall be fitted, allow for contraction or expansion and insure that the panels 
remain in place without warping, splitting and opening of joints. 

(iv) Gypsum boards shall be as on a standard size (thickness and width). 
(v) Ventilation slots shall be ½” thick and 2” wide SFS KD and shall be installed 

accordingly to its existing conditions. 
(vi) Exposed  wood surfaces shall be free from disfiguring defects such as rained grains, 

stains, uneven planning, sanding, tool marks and scratches. 
(vii) Exposed surfaces shall be machine or hand sanded to an even smooth surface, 

ready for finish. 
 

INSTALLATION OF ROOFING ACCESSORIES 
 
GUTTERS 
 
Gutters, from gauge 24 plain stainless sheets, shall be fabricated to the shape and dimensions.  
The rear side of the gutter shall have a 12.5 mm strip bent 30 degrees and shall be not less 
than 12.5 mm higher than the opposite side.  Gutter joints shall be flat seam folded in the 
direction of flow and soldered evenly.  Otherwise, gutter joints shall be lapped at least 25 mm, 
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fastened together with the appropriate size of blind rivets and sealed along both exposed 
edges of lap. 
 
Gutters shall be attached to fascia boards or roof nailers with galvanized nails or screws 
spaced at not more than 900 mm on centers and at a point slightly higher than leading edge 
of gutter. As additional support, gutter shall have plain G.I. strap hangers 255 mm wide 
fastened to roof nailers by screw shank-type nails and riveted to the gutter’s leading edge.  
Strap hangers shall be spaced at not more than 900 mm on centers.  When shown on Plans 
that gutter is not fixed to fascia board or purlin, gutter shall be supported by wrought iron 
(W.I.) hangers not less than 4.75 mm thick and 19 mm wide spaced at not more than 900 mm 
on centers.  W.I. hanger shall be fabricated to fit configuration of the gutter and attached to 
fascia board or purlin with two (2) No. 8 flat head wood screws. 
 
 Gutters shall be installed with a pitch of 1 in 100 slope downspout. 
 
DOWNSPOUTS 
 
UNPLASTICIZED POLYVINYL CHLORIDE DOWNSPOUTS 
 
As per existing conditions and positions, downspouts shall be unplasticized polyvinyl chloride 
(UPVC) pipes and fittings with 3” in diameter and conforming with ASTM D 3033 and D 3034.  
Joints shall be made with either solvent cement or rubber “o-rings” depending on the design 
of fittings for the joints.  Rubber “o-rings” shall be neoprene type, heat and oil resistant, 
complying with ASTM F-477.  Downspout shall be secured to adjoining wall with plain G.I. 
straps 25 mm wide and spaced at not more than 1000 mm. 
 
JOINTS OF G.I. ROOFING ACCESSORIES 
 

a. Non-soldered Joints:  Non-soldered joints of G.I. gutters, downspouts and flashings 
shall be done by flat lock seams.  Two adjoining edges of lock seam shall be bent 900.  
One bent strip shall be at least 15 mm wide and the connecting piece shall have a bent 
strip twice in width which shall be bent down over the upturned narrower strip and 
pressed together.  Once properly interlocked, the joint shall be flattened such that the 
edge of the wider strip be concealed.   
 

PARTITIONING 
 
PLYWOOD 
 
Marine plywood shall conform to the requirements of the Philippine Trade Standards (PTS) 
631-02.  Thickness of a single layer laminae shall not be less than 2 mm.  The laminae shall be 
superimposed in layers with grains crossing at right angles in successive layers to produce 
stiffness.  The face veneers shall be rotary cut from select grade timber.  The laminae and face 
veneers shall be bonded with water resistant resin glue, hot pressed and pressure treated.  
Ordinary tanguile or red lauan plywood with good quality face veneers, 6 mm thick shall be 
used for double walling and ceiling not exposed to moisture, waterproof or marine plywood 
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shall be used for ceiling exposed to moisture such as toilets and eaves, and ceiling to be 
finished with acrylic latex.   
 
DRYWALL PARTITIONING 
 
FIBER CEMENT BOARDS 
 

Partitioning:  Use ¼” thick fiber cement board  on 2” x 2’ lumber for interiors and eaves ceiling 

works.  Finish shall be painted as required. 

a. Baseboards:  Use ½” thick x 10” wide fiber cement board on structural frames, for 
fascia requirements.  Painted finish. 

 
METAL STUDS 
 
The framework of the drywall system shall be manufactured of galvanized steel as 
recommended by the manufacturer. 
 
Wall thickness of the metal studs must be such that they comply with the structural 
requirements of the installed drywall system and shall not be less than a nominal 0.45 mm 
thickness.  The recommended flange must be a nominal width of 35 mm. 
 
METAL TRACKS 
 
All horizontal tracks at floor and ceiling level of the drywall system shall be manufactured of 
galvanized steel and have an overall width to be compatible to suit the vertical framework 
having a nominal thickness of 0.45 mm, fixing to the metal tracks to be recommended by the 
manufacturer. 
 

PAINTING WORKS 
 
DESCRIPTION 
 
This item shall consist of furnishing all paint materials, varnish and other related products, 
labor, tools, equipment and plant required in undertaking the proper application of painting 
and related works indicated on the Plans and in accordance with this Specification. 
 
MATERIAL REQUIREMENTS 
 
PAINT MATERIALS 
 
All types of paint material and other related products shall be subject to random test as to 
material composition by the Bureau of Research and Standard, DPWH or National Institute of 
Science and Technology.   
 
TINTING COLORS 
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Tinting colors shall be first grade quality, pigment ground in alkyd resin that disperses and 
mixes easily with paint to produce the color desired.  Use the same brand of paint and tinting 
color to effect good paint body. 

Wood paste filler shall be quality filler for filling and sealing open grain of interior wood.  It 
shall produce a level finish for following coats of paint varnish/lacquer and other related 
products. 

 

 

CONSTRUCTION REQUIREMENTS 
 
The Contractor, prior to commencement of the painting and related work, shall examine the 
surfaces to be applied in order not to jeopardize the quality and appearances of the painting 
and related works. 
 
SURFACE PREPARATION 
 
All surfaces shall be in proper condition to receive the finish.  Woodworks shall be hand-
sanded smooth and dusted clean.  All knotholes, pitch pockets or sappy portions shall be 
sealed with natural wood filler.  Nail holes, cracks or defects shall be carefully puttied after 
the first coat, matching the color of paint. 
 
Interior woodworks shall be sandpapered between coats.  Cracks, holes of imperfections in 
plaster shall be filled with patching compound and smoothed off to match adjoining surfaces. 
 
APPLICATION 
 
Paints when applied by brush shall become non-fluid, thick enough to lay down as adequate 
film of wet paint.  Brush marks shall flaw out after application of paint.  Paints made for 
application by roller must be similar to brushing paint.  It must be nonstick when thinned to 
spraying viscosity so that it will break up easily into droplets.  Paint is atomized by high 
pressure pumping rather than broken up by the large volume of air mixed with it.  These 
procedures change the required properties of the paint. 
 
MIXING AND THINNING 
 
At the time of application, paint shall show no sign of deterioration.  Paint shall be thoroughly 
stirred, strained and kept at a uniform consistency during application.  Paints of different 
manufacture shall not be mixed together.  When thinning is necessary, this may be done 
immediately prior to application in accordance with the manufacturer’s directions, but not in 
excess of 1 pint of suitable thinner per gallon of the paint. 
 
STORAGE 
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All materials to be used under this item shall be stored in a single place to be designated by 
the Engineer and such place shall be kept neat and clean at all time.  Necessary precaution to 
avoid fire must be observed by removing oily rags, waste, etc. at the end of daily work. 
 
CLEANING 
 
All cloths and cotton waste which constitute fire hazards shall be placed in metal containers 
or destroyed at the end of daily works.  Upon completion of the work, all staging, scaffolding 
and paint containers shall be removed.  Paint drips, oil or stains on adjacent surfaces shall be 
removed and the entire job left clean and acceptable to the DAR Project Engineer.  
 
 
WORKMANSHIP IN GENERAL 
 

a. All paints shall be evenly applied.  Coats shall be of proper consistency and well 
brushed out so as to show a minimum of brush marks. 

b. All coats shall be thoroughly dry before the succeeding coat is applied. 
c. Where surfaces are not fully covered or cannot be satisfactorily finished in the number 

of coats specified such preparatory coats and subsequent coats as may be required 
shall be applied to attain the desired evenness of surface without extra cost to the 
Procuring Entity.   

d. Where surface is not in proper condition to receive the coat, the DAR Project Engineer 
shall be notified immediately.  Work on the questioned portion(s) shall not start until 
clearance to proceed is ordered by the DAR Project Engineer. 

e. Hardware, lighting fixture and other similar items shall be removed or protected 
during the painting and related work operations and re-installed after completion of 
work. 

 
Painting work shall be done to the repaired/replaced items of work. 
 

a. Ceiling boards 
b. Fascia boards 
c. Ventilation slots 

 
EXTERIOR  
 

a. Wood painted finish -  3 coats oil based paint 
 

ROOFING WORKS 
 

DESCRIPTION 
 
The work under this item shall consist of furnishing all required materials, fabricated 
woodwork, tools, equipment and labor and performing all operations necessary for the 
satisfactory completion of all carpentry and joinery works in strict accord with applicable 
drawings, details and these Specifications. 
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EXECUTION 
 
A. INSTALLATION:  Shall be in accordance with manufacturer’s standard procedures and 

standard construction practice. 
 
CONSTRUCTION REQUIREMENTS 
 
All materials to be incorporated in the carpentry and joinery works shall be of quality.  Before 
incorporation in work, all materials shall have been inspected/accepted by the DAR Project 
Engineer or his authorized representative. 
 
 
STORAGE AND PROTECTION OF MATERIALS 
 
Structural steel and other materials shall be protected from dampness during and after 
delivery at the site.  Materials shall be delivered well in advance of actual need and in 
adequate quantity to preclude delay in the work.  Materials shall be piled in orderly stack at 
least 150mm above ground and at sheltered place where it will be of least obstruction to the 
work. 
 
SHOP DRAWINGS 
 
Shop drawings complete with essential dimensions and details of construction, as may be 
required by the DAR Project Engineer in connection with metal work, shall be submitted for 
approval before proceeding with the work. 
 
MATERIAL REQUIREMENTS  
 
A. ROOFING MATERIAL:  Provide Ga. 24 pre-painted long span roofing, complete with 

accessories and necessary fasteners.  Provide compatible flashing.   
  

B. Provide other materials, not specifically described but required for a complete and proper 
installation such as wire ties or wind clips. 
 

C. FASTENERS AND FIXATIONS:  Use appropriate connectors as per standard industry 
practice.  Paint the same color as to the roof and fascia all exposed fixation and fastening 
devices.  Apply fasteners in a neat, consistent, even and standard manner.  Apply strip of 
butyl rubber based caulking compound or silicone sealant along all end lap joints and 
passing over pre-drilled fixation holes. 

 
MATERIAL REQUIREMENTS  
 
A. FIBER CEMENT BOARDS/FASCIA BOARDS:  Use ½” thick x 12” wide fiber cement board on 

structural frames, for fascia requirements, painted finish. 
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B. FASTENERS:  Nails, screws, belts and straps shall be provided and used where suitable for 
fixing carpentry and joinery works.  All fasteners shall be brand new and of adequate size 
to ensure rigidity of connections. 
 
a. Nails of adequate size shall be steel wire, diamond-pointed, ribbed shank and black 

finish. 
b. Blind rivets 1/8” x ½” of adequate size shall be use for gutter fabrication. 

 
C. STRUCTURAL STEEL 
 

a. 2” x 3” C purlins shall conform to the American Society for Testing and Materials 
(ASTM) A-36 steel.  Structural steel fabrications, connections, and erection shall be in 
accordance with the applicable provisions of the latest American Institute of Steel 
Construction (AISC) Code and in accordance with details indicated on the drawings or 
as approved on shop drawings.  All members shall be cut from full-length stock. 

 
b. All arc-welding electrodes shall conform to the American Welding Society (AWS) 

Specifications for iron and Steel Arc Welding Electrodes latest edition.  Electrodes for 
arc-welding shall be E-60 and E-70 series.  Electrodes and methods shall be compatible 
with the stresses of A-36.  No welding shall be done when the temperature of the base 
metal is lower than zero (00F) degrees Fahrenheit, the surfaces of all areas within three 
(3”) inches of a point where a weld is started shall be heated until they are too hot to 
touch. 

 
c. All bolts, nuts and washers shall conform to ASTM A-370 and ASTM A-325 

specifications.  All field rivets, bolts, field welds, and serious abrasions to the shop coat 
shall be spot-painted with the material used for the shop coat after erection. 

 
PRE-PAINTED ROOFING 
 
A. ROOFING MATERIAL:  Provide GA.24 pre-painted long span roofing, complete with 

accessories and necessary fasteners.  Provide compatible flashing. 
 
B. Provide other materials, not specifically described but required for a complete and proper 

installation such as wire ties or wind clips. 
 

C. FASTENERS AND FIXATIONS:  Use appropriate connectors as per standard industry 
practice.  Paint the same color as to the roof and fascia all exposed fixation and fastening 
devices.  Apply fasteners in a neat, consistent, even and standard manner.  Apply strip of 
butyl rubber based caulking compound or silicone sealant along all end lap joints and 
passing over pre-drilled fixation holes. 

 
INSTALLATION OF ROOFING ACCESSORIES  
 

A. RIDGE AND HIP ROLLS:  Ridge and hip rolls shall lap at least 250mm over roofing sheets 
and together, shall be riveted at every second corrugation. 
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B. FLASHING:  Flashing, of Ga. 24 plain G.I. sheets unless other specified, shall be installed 
along intersections of roofs with concrete or masonry walls in accordance with details 
shown on Plans.  Flashing running parallel to sheet corrugation shall lap at least two 
corrugations with edge turned down.  Flashing across sheet corrugation or at an angle 
thereto, shall lap at least 250mm and the edge of flashing turned down at each 
corrugation.  The vertical portion of flashing adjoining wall shall be at least 200mm wide 
and provided with counter flashing.   

C. GUTTERS:  Gutters, from Ga. 24 plain stainless sheets, shall be fabricated to the shape and 
dimensions.  The rear side of the gutter shall have a 12.5mm strip bent 30 degrees and 
shall be not less than 12.5mm higher than the opposite side.  Gutter joints shall be flat 
seam folded in the direction of flow and soldered evenly.  Otherwise, gutter joints shall 
be lapped at least 25mm, fastened together with blind rivets and sealed along both 
exposed edges of lap. 

Gutter shall be attached to fascia board or roof nailer with galvanized nails or screws 
spaced at not more than 900mm on centers and at a point slightly higher than leading 
edge of gutter.  As additional support, gutter shall have plain G.I. strap hangers 25mm 
wide fastened to roof nailers by screw shank-type nails and riveted to the gutter’s leading 
edge.  Strap hangers shall be spaced at not more than 900mm on centers.  When shown 
on Plans that gutter is not fixed to fascia board or purlin, gutter shall be supported by 
wrought iron (W.I.) hangers not less than 4.75mm thick and 19mm wide spaced at not 
more than 900mm on centers.  W.I. hangers shall be fabricated to fit configuration of the 
gutter and attached to fascia board or purlin with two (2) No. 8 flat head wood screws. 

Gutter shall be installed with a pitch of 1 in 100 slope downspout. 

DOWNSPOUTS  

Unplasticized Polyvinyl Chloride Downspouts 

As per existing conditions/positions, downspouts shall be unplasticized polyvinyl chloride 
(UPVC) pipes and fittings with 3” in diameter and conforming with ASTM D 3033 and D 3034.  
Joints shall be made with either solvent cement or rubber “o-rings” depending on the design 
of fitting for the joints.  Rubber “o-rings” shall be neoprene type, heat and oil resistant, 
complying with ASTM F-477.  Downspouts shall be secured to adjoining wall with plain G.I. 
straps 25mm wide and spaced at not more than 1000mm. 

JOINTS OF G.I. ROOFING ACCESSORIES  

SOLDERED JOINTS:  Joints made by lapping coupled with riveting shall be rendered watertight 
by soldering.  All edges of uncoated sheet metal to be soldered shall be pre-tinned before 
soldering.  Soldering shall be done slowly with well heated iron in order to thoroughly heat 
the seam and sweat the solder completely through the full length of the seam.  Upon 
completion of soldering, acid shall be neutralized by washing thoroughly with water. 

A. NON-SOLDERED JOINTS:  Non-soldered joints of G.I. gutters and flashings shall be done by 
flat lock seams.  Two adjoining edges of lock seam shall be bent 900.  One bent strip shall 
be at least 15mm wide and the connecting piece shall have a bent strip twice in width 
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which shall be bent down over the upturned narrower strip and pressed together.  One 
properly interlocked, the joint shall be flattened such that the edge of the wider strip be 
concealed. 

ROOF INSTALLATION ON METAL PURLINS 

Installation on metal purlins shall follow the same procedure as that on wood purlins, except 
that fastening shall be done with thread-cutting, zinc-coated steel screws, No. 12 by 50mm 
having hexagonal heads and provided with neoprene washers.  Screw holes shall be drilled 
using 5mm (13/64”) diameter bit. 

 

WATER LEAK TEST 

The completed roofing shall be tested for water tightness at side and end laps of joints of 
roofing sheets with ridge/hips rolls, valleys and flashings by means of water spray system.  
The water-spray system shall have nozzle which will deliver water pressure of 2kg/cm2 
directly to the joint being tested in such manner and for a duration directed by the DAR 
Project Engineer.  All defective works as determined by this test shall be remedied by the 
contractor at his expense and the test shall be repealed until the work is found satisfactory. 

METHOD OF MEASUREMENT 

Roofing sheets shall be measured and paid for on an area basis in square meters or part 
thereof, such roofing sheets including all laps, fasteners and rivets as installed complete and 
accepted. 

Ridge/hip rolls, flashings, valleys, gutters are already incorporated in the roofing work (pre-
painted roofing) items of work in square meter including the necessary straps and fixings 
required for complete installation. 

ELECTRICAL WORKS 
 
SCOPE OF WORK 
 
Under this section of the specification, the Contractor shall furnish, deliver and install all 
materials, equipment and labor necessary for a complete execution of electrical works as 
shown in the drawings and as specified herein.  All installation shall conform to the 
requirements of the latest edition of the Philippine Electrical Code (PEC) and the rules and 
regulation of local and national authorities concerned with the enforcement of Electrical Laws 
and the policy of the utility company. 
 
MATERIALS 
 
All materials shall be new and high quality which shall conform to the specification and other 
applicable standards as to its location and purpose.  All materials shall meet the requirements 
of the Bureau of Product Standards and shall bear the inspection label whenever standards 
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have been established.  The Contractor shall submit to the Project Engineer and Owner for 
approval of the shop drawings, catalog data of samples of materials and electrical equipment 
before procurements. 
 
WIRES AND CABLES 

 
A. All wires shall be copper, soft-draw and annealed of 98% conductivity.  These shall be 

smooth and true and of a cylindrical form and within 1% of the actual size called for. 
 
B. Service entrance, feeder cables and branch circuit wires shall be thermoplastic insulated, 

heat and moisture resistant type Thermoplastic High Heat-resistant Nylon/Thermoplastic 
Heat and Water-resistant Nylon (THHN/THWN).  Grounding wire shall be Thermoplastic 
Wire (TW) with green insulation. 

 
C. All wires shall comply with the Bureau of Product Standards and shall bear the PS label.   
 
WIRING DEVICES 
 
A. Wall receptacles shall be flush-mounted, duplex, rated 10 or 15 amperes, 240 volts for 

convenience receptacles and other special purpose outlets. 
 
B. Type and color of receptacles shall be coordinated with the DAR Project Engineer and 

should be the same type and brand as the receptacles. 
 

SWITCHES 
 
A. Switches shall be rated 10 or 15 amperes, 230 volts and shall be thumbler operation and 

quiet type. 
B. Type and color shall be selected by the DAR Project Engineer and should be the same type 

and brand as the receptacles. 
 
C. Switches shall be manufactured National or approved equal. 
 
PLATES 
 
All wiring devices cover plates shall be ivory plastic or as selected by the DAR Project Engineer. 
 
JUNCTION AND UTILITY BOXES 
 
Junction, utility and pull boxes shall be of code gauge steel and shall be provided as required 
for pulling of wires.  Utility box for receptacles shall be deep type 50mm x 100mm x 50mm.  
Pull boxes when installed shall be accessible.  Splices and taps in any system shall be made 
only at junction boxes. 
 
PANEL BOARDS 
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Lighting and power panel board shall be equipped with circuit breakers as indicated in the 
plans.  Circuit breakers shall be bolt-on type, flush or surface mount with concealed trim 
clamps, concealed hinge, metal directory frame, and flush lock all keyed alike, finish in 
manufacturer’s standard gray enamel.  Enclosure shall be National Electrical Manufacturers 
Association (NEMA) 3. 
 
RACEWAYS 
 
Rigid non-metallic conduits electrical flexible conduit shall be used for installation. 
 
LIGHTING 
 
Provide the number, type and wattage indicated in the Specifications. 
 
T5 Fluorescent lighting fixtures single with 28 watts shall be designed to operate on 220 volts, 
60 hertz, complete with ballast and lamps. Ballast shall be class P with sound rating A and 
constructed to limit the ballast temperature to 90 degrees Celsius (C) when installed in an 
ambient temperature of 40 degrees C.  Reflector shall be aluminum (mirror type for maximum 
output). 
 
High intensity discharge lighting fixtures ballast shall be auto-regulator type, high power 
factor ballast with solid state igniter or instant re-strike device for rapid lighting. 
 
Provide fixture hanger capable of supporting twice the weight for suspended light fixtures. 
 
WORKMANSHIP 
 
The electrical works shall be executed in the best and most approved manner under the 
direction and to the satisfaction of the DAR Project Engineer who will jointly interpret and 
approve the installation.  They shall reject any Work or Material, which in their judgment are 
not in compliance with the technical specifications and/or standard installation practice. 
 
PERFORMANCE TEST  
 
It shall be the responsibility of the Contractor to test all system of the entire electrical 
installation in the presence of the DAR Project Engineer.  All systems shall conduct an 
operational test to the satisfaction of the DAR Project Engineer. 
 
GUARANTEE 
 
The Contractor shall guarantee that the electrical systems are free from improper grounds 
and defective materials for a period of one year from the date of acceptance of the work.  Any 
defects appearing within the aforesaid period shall be remedied by the Contractor at his own 
expense. 
 

SIDE WALL ENCLOSURE 
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MATERIALS 
 
A. ROOFING MATERIAL FOR THE SIDE ENCLOSURE WALLING:  Provide Ga. 24 pre-painted log 

span roofing, complete with accessories and necessary fasteners.  Provide compatible 
flashing. 

 
STRUCTURAL STEEL 
 
A. ¼” thick x 1-1/2” x 1-1/2” angular bars.  Structural steel fabrications, connections, and 

erection shall be in accordance with the applicable provisions of the latest AISC Code and 
in accordance with details indicated on the drawings or as approved on shop drawings.  
All members shall be cut from full-length stock. 

 
B. All arc-welding electrodes shall conform to AWS Specifications for Iron and Steel Arc 

Welding Electrodes latest edition.  Electrodes for arc-welding shall be E-60 and E-70 series.  
Electrodes and methods shall be compatible with the stresses of A-36.  No welding shall 
be done when the temperature of the base metal is lower than 0 degrees F, the surfaces 
of all areas within three (3”) inches of a point where a weld is started shall be heated until 
they are too hot to touch. 

 
C. All bolts, nuts and washers shall conform to ASTM A-370 and ASTM A-325 specifications.  

All field rivets, bolts, field welds and serious abrasions to the shop coat shall be spot-
painted with the material used for the shop coat after erection. 

 
CONSTRUCTION REQUIREMENTS 
 
QUALITY OF MATERIALS 
 
All materials to be incorporated in the carpentry and joinery works shall be of the quality.  
Before incorporation in work, all materials shall have been inspected/ accepted by the DAR 
Project Engineer or his authorized representative. 
 
STORAGE AND PROTECTION OF MATERIALS 
 
Structural steel and other materials shall be protected from dampness during and after 
delivery at the site.  Materials shall be delivered well in advance of actual need and in 
adequate quantity to preclude delay in the work.  Materials shall be piled in orderly stack at 
least 150mm above ground and at sheltered place where it will be of least obstruction to the 
work. 
 
FABRICATION AND ERECTION 
 
1. Prior to the commencement of fabrication of framing, contractor shall submit fabrication 

and erection drawings to DAR Project Engineer and obtain his approval. 
2. Provide stud walls at designated existing locations as “shear walls” for frame stability and 

lateral load resistance.  Such stud walls shall be braced as indicated on plans and 
specifications.  Additional studs shall be positioned to resist the vertical components. 
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3. At corners of stud walls provide three studs minimum located so as to provide surfaces 
for attachment of all interior and exterior facings. 

4. Provide web stiffeners at reaction points.  
5. All framing components shall be cut squarely or at an angle to fit squarely against abutting 

members.  Members shall be held firmly in position until properly fastened. 
6. Pre-fabricated panels shall be square.  Wire tying of framing components in structural 

applications is not permitted.  
7. Members studding shall be joined by welding. 
8. Joists shall be sized and spaced.  Provide additional joists or “blocking” adjacent to exterior 

and interior walls, openings and elsewhere as necessary to provide support for ceiling 
construction as indicated by plans and specifications. 

9. Provide an additional joist under parallel partitions when the partition length exceeds 
one-half the joist span and around all floor and roof openings which interrupt one or more 
spanning members, unless otherwise noted. 

10. Provide lateral bracing and bridging in wall, floor and roof systems to manufacturer’s 
specifications or recommendations. 

11. Track shall be securely anchored to floor and overhead structure.  Axially loaded studs 
shall be seated squarely in the track with the stud web and flange abutting the track web, 
and all studs shall be plumbed and aligned and securely attached to the flanges or webs 
o both upper and lower tracks. 

12. Splices in axially loaded studs shall not be permitted. 
 
SHOP DRAWINGS 
 
Shop drawings complete with essential dimensions and details of construction, as may be 
required by the DAR Project Engineer in connection with metal work, shall be submitted for 
approval before proceeding with the work. 
 

PLUMBING FIXTURES 
 
SCOPE OF WORK 
 
Work included in this section of the specification consists of the furnishing of all labor, fools, 
equipment, appliances and materials necessary to complete installation, testing and 
operation of the plumbing system in accordance with the contract. 
 
A. Plumbing fixtures, fittings, trims and accessories. 
B. All other documents described in other sections of this document necessary for the 

completion of this contract. 
C. Payments for all permits incidental to the completion of the project. 
 
FLOOR FINISHES 
 
400mm x 400mm Ceramic Unglazed Floor Tiles (color to be selected) 
 
WALL FINISHES 
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200mm x 400mm Ceramic Glazed Wall Tiles (color to be selected) 
 
INSTALLATION OF PIPELINE 
 
DESCRIPTION 
 
This item shall consist of furnishing and installation of all pipes, fittings, closure pieces, bolts, 
nuts, gaskets, jointing materials and appurtenances and as required by the DAR Project 
Engineer for a complete and workable piping system. 
 
 
POLYETHELENE (PE) PLASTIC PIPE 
 
All PE pipes when supplied under the specification shall be joined employing either of the 
following methods: 
 
BUTT-FUSION 
 
When pipes supplied under this specification are installed and joined by this method, the work 
shall be carried out only by well qualified personnel who adhere strictly to prescribed working 
conditions using tools and procedures recommended by the manufacturer and approved by 
the DAR Project Engineer. 
 
A. General Procedure: The following procedures shall be followed when making butt-fusion 

joint: 
 

1. Wipe each pipe-end-clean, inside and outside to remove dirt, water, grease and other 
foreign material. 

2. Square the end of each pipe section to be fused using a fusing tool.  Remove cuttings 
and burns from pipe ends. 

3. Check line-up of pipe-ends in fusion machine to see that pipe ends meet squarely and 
completely over the entire surface to be fused.  Two clamps should be used on each 
end of pipe to be fused for sizes 100mm and above. 

4. Insert the heater plate between the aligned pipe ends.  Bring and hold the pipes ends 
in contract and allow pipe to heat and soften until a bead of molten plastic roll back 
from the ends.  This bead will be about 1.5mm to 5.0mm back from the end of the 
pipe depending on size.  Soften approximately 1.50mm on all sizes up to 75mm.  On 
75mm to 150mm heat to 5.0mm.  Softening can be judged by the appearance of the 
pipe end as the material softens.  Both surfaces of the heater plate shall be cleaned 
and the temperature maintained at 246 degrees C to 2360 degrees C (475 degrees F 
to 500 degrees F. 

5. Carefully remove the pipe ends from the heater plate and remove the plate.  If the 
softened material sticks to the heater plate, discontinue the joint.  Clean heater plate, 
re-square pipe end and start over. 

6. Bring the heated pipe ends together with the specified pressure to form a uniform 
double head about 3.0mm to 5.0mm wide around the entire circumference of the 
pipe. 
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7. Allow the joint to cool and solidify while maintaining the pressure for the specified 
time.  Inspect the joint for a uniform non-porous appearance.  If the joint appears 
faulty, cut the joint out and repeat the procedure. 

 

PLUMBING FIXTURES AND ACCESSORIES 
 
All rough-in pipes and fixtures shall be laid simultaneously with the construction of the 
masonry and concrete slabs.  Hence no sanitary and plumbing pipes shall be exposed.  Provide 
and install at all toilets, color or model as approved by the DAR Project engineer.  All fixtures 
shall be equal to “American Standard” or approved equal. 
 
 
 
FOR TOILETS 
 
A. Water Closets:  Vitreous China, flush valve type, (Color to be selected); for Public Toilet. 
B. Urinals:  Vitreous China, flush valve type, (Color to be selected); for Public Toilet. 
C. Lavatories:  Vitreous China, CADET UNIVERSAL ACCESS COUNTERTOP SINK (color to be 

selected); for Public Toilet. 
 
FITTINGS 
 
A. Lavatory Faucets:  Including P-trap and accessories, for all lavatories. 
B. Flushing System:  For water closets and urinals 

 
ACCESSORIES 

 
A. 3’ x 7’ Facial Mirror:  6mm (1/4”) thick glass plate, distortion free with felt paper on 

6mm (1/4”) marine plywood backing on aluminum framing, wall mounted. 
B. Toilet Paper Holder:  with plastic roller 

 
FIXTURES, EQUIPMENT AND FASTENINGS 

 
1. All fixtures and equipment shall be supported and fastened in a safe and satisfactory 

workmanship as practiced. 
2. All fixtures, where required to be wall mounted on concrete or concrete hollow blok 

wall, fasten with brass expansion bolts.  Expansion bolts shall be 6mm diameter with 
20mm threads to 25mm into solid concrete, fitted with loose tubing or sleeves of 
proper length to acquire extreme rigidity. 

3. Inserts shall be securely anchored and properly flushed into the walls.  Inserts shall be 
concealed and rigid. 

4. Bolts and nuts shall be horizontal and exposed. It shall be provided with washers and 
chromium plate finish. 

 

DOORWORKS 
 



 

101 

TOILET DOORS 
 
Fabricated Plywood Flush Type Doors and Provide and install all doors with complete locksets, 
hinges and accessories.  Painted finish. 
 
TOILET CUBICLE DOORS 
 
Fabricate 6mm (1/4”) thick marine plywood flush door on Tanguile KD frames, of size of 1.5m 
x .65m and 1.5m x 0.90m.  Painted finish. 
 
Provide and install all doors with complete lock, hinges and accessories. 
 
TOILET URINAL PARTITIONS 
 
Fabricated from 19mm (3/4”) marine plywood with Tanguile KD framing of 0.50m x 1.10m 
size and anchored firmly to the wall, painted finish.  
 
FINISH HARDWARE 
 
A. Locksets:  Satin chrome finish, keyed entry function for all doors. 
B. Hinges:  3-1/2” x 3-1/2” plain bearing, satin chrome finish, loose pin, button tip.  Provide 

three (3) pieces per door for all doors. 
C. Flush Bolts:  Satin chrome finish.  
 

TILEWORKS 
 

SCOPE OF WORK 
 
This item shall consist of furnishing all ceramic tiles and cementitious materials, tools and 
equipment including labor required in undertaking the proper installation of 400mm x 400mm 
ceramic floor tiles and 200mm x 400mm wall tiles; 300mm x 300mm ceramic floor tiles as 
shown on the plans and in accordance with the specifications. 
 
MATERIAL REQUIREMENTS 
 
UNGLAZED TILES 
 
1. Unglazed tiles shall be hard dense tile of homogenous composition, its color and 

characteristics are determined by the materials used in the body, the method of 
manufacture and the thermal treatment.  Unless otherwise specified, used unglazed tiles 
for all floors as indicated on the plan. 

2. Trims are manufactured to match wall tile color, texture and to coordinate with it in 
dimension.  

3. These are shaped in various ceramic trim units such as caps, bases, coves, bull-nose, 
corners, angles, etc. that are necessary for edging or making a transition between 
interesting surfaces. 
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GLAZED TILES  
 
Glazed tiles shall have an impervious face of ceramic materials fused onto the body of the 
tiles and trims.  The glazed surface may be clear white or colored depending on the color 
scheme approved by the DAR Project Engineer.  Standard glazes may be bright (glossy) semi-
matte (less glossy), matte (dull) or crystalline (mottled and textured; good resistance to 
abrasion).  Glazed tiles are used principally for walls. 
 
UNGLAZED TILES  
 
1. Unglazed tiles shall be hard dense tile of homogenous composition.  Its color and 

characteristics are determined by the materials used in the body, the method of 
manufacture and the thermal treatment.  Unless otherwise specified, use unglazed tiles 
for all floors as indicated on the plan. 

2. Trims are manufactured to match wall tile color, texture and to coordinate with it in 
dimension. 

3. These are shaped in various ceramic trim units such as caps, bases, coves, bull-nose, 
corners, angles, etc. that are necessary for edging or making a transition between 
interesting surfaces. 

 
CONSTRUCTION REQUIREMENTS 
 
The work shall not be started until rough-ins for plumbing, electrical and other trades have 
been completed and tested.  The work of all other trades shall be protected from any kind of 
damages. 
 
SURFACE PREPARATION 
 
1. Mortar mix for scratch coat and setting bed shall consist of one part Portland Cement ¼ 

part lime and 3 parts sand by volume. 
2. Surface to receive tile must be level, true to elevation, dry free from dirt, oil and other 

kinds of ointments. 
3. Allow at least seven days curing of scratch coat and setting bed.  Installation work shall 

not be allowed to proceed until satisfactory conditions are corrected. 
4. Thoroughly dampen surfaces of masonry or concrete before scratch coat is applied. 
5. On masonry surface apply first a thin coat with pressure, then bring it out sufficiently to 

compensate for the major irregularities of the surface to a thickness not less than 10mm 
at any point. 

6. Evenly rake the scratch coat to provide good mechanical key before the mortar mix has 
fully hardened. 

 
INSTALLATION OF UNGLAZED FLOOR TILES 
 
1. Before tile is laid on the floor, surface shall be tested for levelness or uniformity of slope 

by flooding it with water.  Area where water ponds are filled and leveled, shall be tested 
again before the setting bed is applied. 
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2. Establish the lines of borders and center of the walls at the field work in both directions 
to permit the pattern to be laid with a minimum cutting of tiles. 

3. Clean concrete sub-floor then moisten but do not soak.  Then, sparkle dry cement over 
the surface and spread the mortar on the setting bed. 

4. Apply and spread mortar mix for setting bed and tamp to assure good bond over the entire 
area to be laid with tile. 

5. Pitch floor to drain as shown on plans or as directed by the DAR Project Engineer. 
6. Allow the setting bed to set sufficiently then spread a bond coat over the surface ad lay 

the tile. 
 
 
 

 
GROUTING AND POINTING 
 
1. Before grouting of joints, tile shall have been laid in place for at least 24 hours.  Grouting 

mortar shall be white Portland Cement or blended with pigments to acquire the color 
appropriate for the ceramic tiles. 

2. Grouting mortar shall be applied over the tile by float or squeegee stroked diagonally 
across the joints. 

3. Remove excess mortar with wet sponge stroke diagonally or in a circular motion after 12-
15 minutes. 

4. Follow with a barely damp or dry sponge to remove remaining haze while smoothing all 
grouted joints. 
 

CLEANING 
 
1. Clean ceramic tiles surface thoroughly as possible upon completion of grouting. 
2. Remove all grout haze observing tile manufacturer’s instructions as to the use of acid or 

chemical cleaners. 
3. Rinse tile thoroughly with clean water before and after using chemical cleaners. 
4. Polish surface of tile with soft cloth. 

 
PROTECTION 
 
1. Apply a protective coat of neutral cleanser solution diluted with water in the proportion 

of 1.4 or one liter cleanser concentrate to one gallon of water. 
2. In addition, cover tile flooring with heavy duty non straining construction paper, tapped 

in place. 
3. Just before final acceptance of the work, remove paper and rinse the protective coat of 

neutral cleaner from the tile surface. 
4. Do not let protective paper get torn or removed. 
 
VINYL FLOOR TILES 
 
DESCRIPTION 
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This item shall consist of furnishing all vinyl tiles and fitting accessories, adhesive materials, 
labor, tools, equipment and the satisfactory performance in undertaking the proper 
installation of vinyl tile flooring in accordance with this Specification.  
 
MATERIAL REQUIREMENTS 
 
VINYL TILES 
 
Vinyl tiles shall be of first grade quality measuring 300mm x 300mm x 3mm thick, fully 
homogenous, flexible, resilient and resistant to alkali moisture, grease and oil.  The color and 
design patter of vinyl tile shall be uniformly distributed throughout the thickness of the tile. 
 
 
SEAL POLISH 
 
Seal polish shall be plastic emulsion suited for the particular type of floor as recommended 
by the vinyl time manufacturer. 
 
CONSTRUCTION REQUIREMENTS 
 
INSTALLATION 
 
GENERAL:  Installation of the tile shall not commence until the work of other trades, including 
painting has been completed.  The Contractor shall carefully examine all surfaces over which 
the tiles are to be set.  Floor surfaces that are to receive vinyl tile shall be clean thoroughly, 
dry, smooth, firm and sound and free from oil, paint, was, dirt and any other damaging 
material. 
 
TILE LAYING DESIGN 
 
The tile laying design shall be indicated on Plans and in colors selected and approved by the 
DAR Project Engineer for each area.  All joints shall be parallel to wall lines.  Where line 
patterns of tile run perpendicular to lines of other tiles, they shall be laid truly at right angles. 
 
ADHESIVE 
 
Adhesive shall be best suited for tropical application and compatible with the vinyl tiles to be 
installed. 
 
Adhesive shall be applied in accordance with the adhesive manufacturer’s printed directions, 
unless specified or directed otherwise. 
 
Smoking, the use of open flames and other sources of ignition are strictly prohibited in the 
area where solvent containing adhesive are being used or spread.   
 
APPLICATION OF THE TILES 
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Start in the center of the room or area and work from the center towards the edges.  Keep 
tile lines and joints square, symmetrical, tight and even; and keep each floor in a true, level 
plane, except where indicated as sloped.  Vary edge width as necessary to maintain full size 
tiles in the field but no edge tile shall be less than one half the field tile sizes, except where 
irregular shaped rooms make it impossible. 
 
CUTTING 
 
Cut vinyl floor tiles to and fit around all permanent fixtures, pipes and outlets.  Cut edges, fit 
and scribe to walls and partition after flooring has been applied. 
 
 
 
EDGE STRIPS 
 
Provide edging strips where flooring terminates at points higher at doorways where 
thresholds arte provided.  Edge strip shall be extruded aluminum butty type and beveled at 
exposed edges.  The top surface of the metal strips shall be finished flush with the tiles. 
 
Secure strips at the end and between at about 200mm apart with screws.  Submit samples of 
metal strips for approval before application and installation. 
 
CLEANIG AND WAXING 
 
After the vinyl tiles and accessories are laid and set, it shall be cleaned with a cleaner as 
recommended by the manufacturer and a cost of approved seal polish. 
 
PROTECTION 
 
After the floor has been waxed, they shall be carefully protected against damage, either with 
heavy building paper or by keeping traffic off the floors until the area is ready for use. 
 

WINDOWS 
 
ALUMINUM GLASS WINDOWS 
 
 DESCRIPTION 
 
This item shall consist of furnishing all aluminum glass window materials, labor, tools and 
equipment required in undertaking the proper fabrication and installation.  For detailed 
information see windows schedule. 
 
MATERIAL REQUIREMENTS 
 
Frame and panel members shall be fabricated from extruded aluminum sections true to 
details with clean, straight, sharply defined profiles and free from defects impairing strength 
or durability. 
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Screws, nuts, washers, bolts, rivets and other miscellaneous fastening devices shall be made 
of non-corrosive materials such as aluminum, stainless steel, etc. 
 
Hardware for fixing and locking devices shall be closely matched to the extruded aluminum 
section and adaptable to the type and method of opening. 
 
Vinyl weather strip shall be first class quality flexible vinyl forming an effective seal and 
without adverse deformation when installed. 
 
 
 
 
CONSTRUCTION REQUIREMENTS 
 
For all assembly and fabrication works, the cut ends shall be true and accurately jointed, free 
of burrs and rough edges.  Cut-out recesses, mortising, grinding operation for hardware shall 
be accurately made and properly reinforced when necessary. 
 
INSTALLATION PROCEDURE 
 
Main frame shall consist of head sill and jam stiles specifically designed and machined to 
interfit and are joined at corners with self-threading screws. 
 
Frame sill shall be stepped and sloped with offset weep holes for efficient drainage to the 
exterior. 
 
Door panel shall be accurately jointed at corners assembled and fixed rigidly to ensure 
weather tightness. 
 
Aluminum glass door and main frame shall be installed in a prepared opening to be set plumb, 
square.  Level and true to details. 
 
All joints between metal surface and masonry shall be fully caulked to ensure weather 
tightness. 
 
Sliding type door panel shall be equipped with concealed roller overhead tracks with bottom 
guide. 
 
Double action type door panel shall be equipped with heavy duty hinges that will control the 
door leaf in a close or open position. 
 
Weather-strip shall be furnished on edges at the meeting stiles of doors. 
 
Where aluminum is to be in contact with steel concrete cinder, block, tile, plaster or other 
similar masonry construction the aluminum surface shall be back painted before erection with 
a bituminous paint. 
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CLEANING 

 
A. The Contractor does not only protect all entrance units during construction but also 

responsible for removal of protective materials and cleaning aluminum surfaces. 
B. Aluminum shall be thoroughly cleaned with plain water with kerosene or gasoline and 

then wipe surfaces using clean cotton fabric.  No abrasive cleaning agents shall be 
permitted. 

 
 
 
 
 
METHOD OF MEASUREMENT 
 
Aluminum glass door, fully equipped with fixing accessories and locking devises shall be 
measured in square meters based on actual in-place installed as to the satisfaction of the DAR 
Project Engineer. 

 

WASH COUNTERS 
 

Wash counters shall have the following dimensions as specified in the plan: 
  

1. Length   -  1.20m 
2. Width    -  0.50m 
3. Height   -  1.0m 

 
The basin shall be trapezoidal in shape with a length of 1.02m, with of 0.30m and slanting 
depth of 0.30m with 2 pcs. With 2 units faucet. 
 
CERAMIC GLAZED WALL TILES 
 
A. Determine and mark layout of ceramic tiles, joint location, position of trims and fixtures 

so as to minimize cut less than one-half tile in size. 
B. Thoroughly dampen surface of wall but do not saturate surface. 
C. Apply a bond coat mix with consistency of cream paste 1.5mm thick to the wall surface or 

to the back of the tile to be laid. 
D. Lay the tiles true to profile then exert pressure and tamp tile surface before the bond coat 

mix has initially set. 
E. Continue with the next full tile to be laid and pressed firmly upon the setting bed tamped 

until flush and in place of the other tiles. 
F. Intersections and returns shall be formed accurately using the appropriate trims. 
G. All lines shall be kept straight and true to profiles, plumbed an internal corners rounded. 
 
GROUTING 
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Tiles shall have lain in place for at least 24 hours before grouting of the joints is started.  
Grouting mortar shall be white Portland cement or blended with pigments to acquire the 
color appropriate for the ceramic tile. 
 
Grouting mortar shall be applied over the tile by float or squeegee stroked diagonally across 
the joints.  Remove excess mortar with a wet sponge stroked diagonally or in a circular motion 
after 12-15 minutes.  Follow with a barely damp or dry sponge to remove remaining haze 
while smoothing all grouted joints. 
 
CLEANING 
 
A. Clean ceramic tile surface thoroughly as possible upon completion of grouting. 
B. Remove all grout haze, observing tile manufacturer’s recommendations as to use of acid 

or chemical cleaners. 
C. Rinse tile thoroughly with clean water before and after using chemical cleaners. 
D. Polish surface of tile with soft cloth. 
 

EXTERIOR WALLS, LEDGES, ROOFING AND CEILING EAVES 
 

CONSTRUCTION METHOD 
 
Contractor shall: 
 
1. Perform all necessary preparations including but not limited to: cleaning surfaces, 

caulking joints, puttying of defects and nail holes, and making and protecting of non-
painted surfaces/materials 

2. Prime all new/unpainted surfaces and materials, particularly roofing 
3. Paint all wall surfaces, window grills and frames and other architectural trim elements 
4. Paint the exterior doors, including jambs and casting 
5. Clean up all overspray, and remove all waste and rubbish created by the work, and leave 

the jobsite in a manner acceptable to the Project Engineer.  (Interior work is not 
included.) 

 
Repainting shall cover the exterior areas including walls, columns, window frames and grills 
and roofing of the Main building and its annexes. 
 
WORK DESCRIPTION 
 
SURFACE PREPARATION – Concrete surfaces 
 
1. Remove all loose and peeling off pain film to sound surface. 
2. Check and repair all relevant surface defects (i.e. cracks, gaps) by corrective civil works. 
3. Treat mildew growth by using a diluted commercial grade bleaching solution in 1:3 ratio 

with water.  Let stand overnight before washing off with water.  Let dry.  Untreated 
mildew will spread again if not cleaned properly. 

4. Scuff sand intact paint film to improve adhesion of the succeeding coats. 
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5. Make sure that the surface to be painted is clean, dry and that good weather persists prior 
to paint application. 

 
SURFACE PREPARATION – Dry walls (e.g. fiber cement boards) 
 
1. Countersink nail heads for putty application. 
2. Make sure that the surface to be painted is clean, dry and that good weather persists prior 

to paint application. 
 
SURFACE PREPARATION – Metal surfaces (e.g. window frames) 
 
1. Scrape all loose and peeling off paint film to sound surface. 
2. Remove rust by wire brushing then apply metal etching solution (rust converter). 
3. Let dry for 15 minutes before washing the surface with water.  Solvent wipe than prime 

immediately. 
4. Make sure that the surface to be painted is clean, dry and that good weather persists prior 

to paint application. 
 
SURFACE PREPARATION – Wood substrate (e.g. eaves and fascia boards) 
 
1. Repair/replace damaged portions. 
2. Countersink nail heads for putty application. 
3. Scuff sand intact paint film to improve adhesion of the succeeding coats. 
4. Make sure that the surface to be painted is clean, dry and that good weather persists prior 

to paint application. 
 

SURFACE PREPARATION – G.I. roof 
 
1. Scrape all loose and peeling off paint film to sound surface. 
2. Remove rust by wire brushing then apply metal etching solution (rust converter). 
3. Let dry for 15 minutes before washing the surface with water.  Solvent wipe than prime 

immediately. 
 
SURFACE PREPARATION – Pebbles washed out walls 
 
1. Clean thoroughly to remove dirt and dust accumulation.  Pressure washing is 

recommended. 
2. Treat mildew growth by using a diluted commercial grade bleaching solution in 1:3 ratio 

with water.  Let stand overnight before washing off with water.  Let dry.  Untreated 
mildew will spread again if not cleaned properly. 

3. Make sure that the surface to be coated is clean, dry and that good weather persists prior 
to paint application. 
 

SURFACE PREPARATION – Marble walls 
 
1. Completely remove all loose and peeling off clear coating by scraping to bare substrate, 

use paint and varnish remover as necessary. 
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2. Buff to shine using a mechanical polisher. 
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Section VII. Drawings 

 

Insert here a list of Drawings.  The actual Drawings, including site plans, should be attached 
to this section or annexed in a separate folder. 
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Section VIII. Bill of Quantities 
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BILL OF QUANTITIES 

Project Title: Construction of 2-Storey Building for the Motor Pool Section 
Location       : DARCO Compound, Elliptical Road, Diliman, Quezon City 
 

Item Scope of Work/ Particulars Qty. Units Material 
Cost (MC) 

Labor 
Cost (LC) 

Total Cost 
(MC+LC) 

1 General Requirements      

1.a Mobilization/temporary structures, 
utilities and services/demolition/ 
standard billboard/ safety and 
health/ hauling  

      1.00 lot    

 SUB-TOTAL 1 
 

     

2 Earthworks      

2.a. Clearing and grubbing including 
structural excavation, backfilling and 
compaction, gravel bedding G-1, 
borrow materials 

   160.00 sq.m.    

 SUB-TOTAL 2 
 

     

3 Concreting works       87.26 cu.m.    

3.a. Column footing using cement;  
crushed gravel 1”;  washed sand 

     

3.b. Tie beams using cement; crushed 
gravel ¾”;  washed sand 

     

3.c. Wall footing using cement; crushed 
gravel 1”;  washed sand 

     

3.d. Columns using cement; crushed 
gravel ¾”;  washed sand 

     

3.e. Beams and girders using cement; 
crushed gravel ¾”;  washed sand 

     

3.f. Suspended slab using cement; 
crushed gravel ¾”;  washed sand 

     

3.g. Roof beams using cement; crushed 
gravel ¾”;  washed sand 

     

3.h Stairs using cement;  crushed gravel 
¾”;  washed sand 

     

3.i. Slabs on grade using cement;  
crushed gravel 1”;  washed sand 

     

3.j. Ramps on fill using cement; crushed 
gravel 1”;  washed sand 

     

3.k. Septic tanks using cement; crushed 
gravel 1”;  washed sand 

     

 SUB-TOTAL 3 
 

     

4 Rebar works  12,708.60 kg.    

4.a. Column footings, tie beams, 
columns, beams and girders, roof 
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beams using deformed round bars, 
Grade 40 

4.b. Suspended slabs, stairs, slabs on 
grade, ramps on fill, septic tanks 
using deformed round bars Grade 
33;  G.I. tie wires 

     

 SUB-TOTAL 4 
 

     

5 Formworks using coco lumber; ¾” 
phenolic board, CWN assorted 

     320.00 sq.m.    

 SUB-TOTAL 5 
 

     

6 Masonry works   1,233.00 sq.m.    

6.a. Masonry wall using concrete hollow 
blocks (CHB) 6” thick; cement; 
washed sand; 10mm x 6 m rolled 
steel bars (RSB);  G.I. tie wires 

     

6.b. Plastering using cement and washed 
sand 

  2,406.00  sq.m.    

 SUB-TOTAL 6 
 

     

7 Doors and windows            1.00 lot    

7.a. D-1, (0.80m x 2.10m) wood panel, 
double swing doors with look-thru 
window in 2x6 hardwood door jambs 
and accessories 

     

7.b. D-1a, (0.80m x 2.10m) single panel, 
analok glass panel door in aluminum 
frame and accessories  

     

7.c. D-2, (2.10m x 60m) wood, single 
swing flush doors in 2 x 6 hardwood 
door jambs and accessories 

     

7.d. W-1, aluminum frame awning 
windows with fixed glass ¼”mm 
thick, analok glass on aluminum 
frame 

     

7.e. W-2, aluminum frame awning 
window with fixed glass ¼”mm thick, 
analok glass on aluminum frame 

     

7.f. W-3, aluminum frame awning 
windows ¼”mm thick analok glass on 
aluminum frame 

     

7.g. Glass block window      

7.h. W-5, aluminum frame awning 
windows, ¼”mm thick, analok glass 
on aluminum frame 

     

7.i. W-6, aluminum frame awning 
windows with fixed glass ¼”mm 
thick, analok glass on aluminum 
frame 

     

 SUB-TOTAL 7      
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8 Steel works using L 75 x 75 x 6mm;  L 
65 x 65 x 6mm;  L 50 x 50 x 6mm;  LC 
150 x 65 x 20 x 2.0mm;  plain round 
bar 12mmØ x 6m; plain round bar 
16mmØ x 6m; 12mmØ x 50mm A307 
bolts with nuts and washers; turn 
buckle 12mmØ;  steel plate 1.20m x 
2.40m x 6mm;  G.I. pipe 1-1/2”Ø Sch. 
40;  G.I. pipe 2”Ø Sch. 40;  square bar 
19mm x 6m; welding rod; zinc 
chromate primer 

         1.00 lot    

 SUB-TOTAL 8 
 

     

9 Roofing works using 0.50mm pre-
painted long span corrugated G.I. 
roofing sheet;  0.60mm thick (base 
metal thickness) preformed, pre-
painted G.I. gutter; 0.60mm thick 
(base metal thickness) preformed, 
pre-painted G.I. flashing sheet; 
0.60mm thick (base metal thickness) 
preformed, pre-painted G.I. ridge 
roll;  matting gutter;  J-bolt (6mmØ); 
teckscrew 2-1/2”;  roof sealant;  
blind rivets 

     340.00 sq.m.    

 SUB-TOTAL 9 
 

     

10 Carpentry works      254.00 sq.m.    

10.a. Interior ceiling using metal double 
furring channel (19mm x 50mm x 5m 
x 0.5mm thick); metal carrying 
channel (12mm x 38mm x 5m x 
0.8mm thick); wall angles; W clips; 
suspension clips; steel angles, rod 
suspension hangers; concrete nails; 
blind rivets; fiber cement ceiling 
board (4.5mm thick) 

     

 SUB-TOTAL 10 
 

     

11 Electrical works using utility box, 2” x 
4” G.I.;  junction box, 4” x 4” G.I.;  PVC 
½;  PVC 2;  electrical tapes; solvents 
800 cc;  outlets 2-gang; switches 1-
gang; switches 2-gang; switches 3-
gang; ACU outlets;  THHN #5.5mm2; 
THHN #3.5mm2; THHN 50mm2; 
THHN 14mm2; panel board 16 
branches bolt-on;  125 amp. circuit 
breakers; 20 amp. circuit breakers 
bolt-on;  30 amp. circuit breakers 

         1.00 lot    
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bolt-on; FL 1x40W recessed type 
with aluminum 6 x 48 plastic 
receptacles 4 x 4;  LED bulbs 12W; 
exhaust fans 12” 

 SUB-TOTAL 11 
 

     

12 Plumbing works using water closets 
1.6gpf with accessories; urinal;  
counter sinks with lever type faucet 
and complete accessories; water 
closet flanges; PP-R pipe 1”Ø;  PP-R 
couplings 1”Ø;  PP-R tee 1”Ø;  PP-R 
elbows 900 x 1”Ø;  PP-R pipe 3/4”Ø;  
PP-R couplings 3/4”Ø; PP-R tees 
3/4”Ø;  PP-R elbows 900 x 3/4”Ø;  PP-
R pipes ½”Ø;  PP-R couplings ½”Ø; 
PP-R tees ½”Ø;  PP-R elbow 900 x 
½”Ø;  gate valves ¾”Ø; S.S. floor 
drain 4’ x 4” 

         1.00 lot    

 SUB-TOTAL 12 
 

     

13 Sanitary works using catch basins; 
concrete pipes 150mmØ; uPVC 
sanitary pipes 4”Ø;  uPVC elbow 1/8 
x 4”Ø, uPVC elbow 900 x 4”Ø;  uPVC 
wye 4” x 4”Ø;  uPVC tee 4” x 4”Ø;  
uPVC wye 4” x 2”Ø;  brass cleanout 
6” x 6”;  brass cleanout 4” x 4”;   uPVC 
elbows 900 x 2”Ø;  uPVC tees 4” x 2”;  
uPVC wye 4” x 2”;  uPVC elbows 45” 
x 4”Ø;  uPVC P-traps 2”;  PVC cement 

         1.00 lot    

 SUB-TOTAL 13 
 

     

14 Painting works      

14.a. Concrete surfaces using neutralizer; 
flat latex;  masonry putty;  semi- 
gloss latex;  acri color  

  2,496.00 sq.m.    

14.b. Wood surfaces using flatwall 
enamel;  glazing putty;  semi-gloss 
enamel;  paint thinner 

     270.00 sq.m.    

 SUB-T0TAL 14 
 

     

15 Tile works      

15.a. Walls – using glazed wall tiles 60cm x 
60cm; tile adhesive 25-kg/bag; tile 
trim 6mm; tile grout 5-kg/bag 

       90.00 sq.m.    

 Floorings – using floor tiles 60cm x 
60cm; tile adhesives 25-kg/bag; tile 
grout 5-kg/bag 

     234.00 sq.m.    

 SUB-TOTAL 15 
 

     



 

117 

       

 TOTAL MATERIAL AND LABOR 
     COST   (SUB-TOTALS 1-15) 

  

 CONTRACTOR’S PROFIT MARGIN  

 OVERHEAD, CONTINGENCIES  
     AND MAINTENANCE (OCM) 

 

 VAT  

 TOTAL BID AMOUNT IN FIGURES 
 

 

 TOTAL BID AMOUNT IN WORDS 
 

 

 
 
 

Name: ______________________________________ 

In the capacity of: _____________________________ 

Signature: ___________________________________ 

Duly authorized to sign the Bid for and on behalf of:  _______________________________ 

Date:  ________________ 
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               Annex “A” 

Bid Form 

 

Date: ______________________ 

       Invitation to Bid No.: PBD-19-13 

     

To:  [name and address of PROCURING ENTITY] 

Address: [insert address] 

 

We, the undersigned, declare that:  

(a) We have examined and have no reservation to the Bidding Documents, including 
Addenda, for the Contract [insert name of contract]; 

(b) We offer to execute the Works for this Contract in accordance with the Bid and Bid Data 
Sheet, General and Special Conditions of Contract accompanying this Bid; 

The total price of our Bid, excluding any discounts offered below is: [insert information]; 

The discounts offered and the methodology for their application are: [insert 
information]; 

(c) Our Bid shall be valid for a period of [insert number] days from the date fixed for the Bid 
submission deadline in accordance with the Bidding Documents, and it shall remain 
binding upon us and may be accepted at any time before the expiration of that period; 

(d) If our Bid is accepted, we commit to obtain a Performance Security in the amount of  
[insert percentage amount] percent of the Contract Price for the due performance of the 
Contract; 

(e) Our firm, including any subcontractors or suppliers for any part of the Contract, have 
nationalities from the following eligible countries: [insert information]; 

(f) We are not participating, as Bidders, in more than one Bid in this bidding process, other 
than alternative offers in accordance with the Bidding Documents; 

(g) Our firm, its affiliates or subsidiaries, including any subcontractors or suppliers for any 
part of the Contract, has not been declared ineligible by the Funding Source; 

(h) We understand that this Bid, together with your written acceptance thereof included in 
your notification of award, shall constitute a binding contract between us, until a formal 
Contract is prepared and executed; and 
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(i) We understand that you are not bound to accept the Lowest Calculated Bid or any other 
Bid that you may receive. 

(j) We likewise certify/confirm that the undersigned, is the duly authorized representative 
of the bidder, and granted full power and authority to do, execute and perform any and 
all acts necessary to participate, submit the bid, and to sign and execute the ensuing 
contract for the [Name of Project] of the [Name of the Procuring Entity]. 

(k) We acknowledge that failure to sign each and every page of this Bid Form, including the 
Bill of Quantities, shall be a ground for the rejection of our bid. 

 

 

Name:   

In the capacity of:   

Signed:   

Duly authorized to sign the Bid for and on behalf of:   

Date:  ___________ 
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      Annex “B” 

Form of Contract Agreement 

 

THIS AGREEMENT, made this [insert date] day of [insert month], [insert year] between 
[name and address of PROCURING ENTITY] (hereinafter called the“Entity”) and [name and 
address of Contractor] (hereinafter called the “Contractor”). 

WHEREAS, the Entity is desirous that the Contractor execute [name and identification 
number of contract] (hereinafter called “the Works”) and the Entity has accepted the Bid for 
[insert the amount in specified currency in numbers and words] by the Contractor for the 
execution and completion of such Works and the remedying of any defects therein. 

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS: 

1. In this Agreement, words and expressions shall have the same meanings as are 
respectively assigned to them in the Conditions of Contract hereinafter 
referred to. 

2. The following documents shall be attached, deemed to form, and be read and 
construed as integral part of this Agreement, to wit: 

(a) General and Special Conditions of Contract; 

(b) Drawings/Plans; 

(c) Specifications; 

(d) Invitation to Bid; 

(e) Instructions to Bidders; 

(f) Bid Data Sheet; 

(g) Addenda and/or Supplemental/Bid Bulletins, if any; 

(h) Bid form, including all the documents/statements contained in the 
Bidder’s bidding envelopes, as annexes, and all other documents 
submitted (e.g., Bidder’s response to request for clarifications on the 
bid), including corrections to the bid, if any, resulting from the 
Procuring Entity’s bid evaluation; 

(i) Eligibility requirements, documents and/or statements; 

(j) Performance Security; 

(k) Notice of Award of Contract and the Bidder’s conforme thereto; 

(l) Other contract documents that may be required by existing laws 
and/or the Entity. 

3. In consideration of the payments to be made by the Entity to the Contractor 
as hereinafter mentioned, the Contractor hereby covenants with the Entity to 
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execute and complete the Works and remedy any defects therein in 
conformity with the provisions of this Contract in all respects. 

4. The Entity hereby covenants to pay the Contractor in consideration of the 
execution and completion of the Works and the remedying of defects wherein, 
the Contract Price or such other sum as may become payable under the 
provisions of this Contract at the times and in the manner prescribed by this 
Contract. 

IN WITNESS whereof the parties thereto have caused this Agreement to be executed 
the day and year first before written. 

Signed, sealed, delivered by  the   (for the Entity) 

Signed, sealed, delivered by  the  (for the Contractor). 

Binding Signature of Procuring Entity  

________________________________________________ 

Binding Signature of Contractor  

_____________________________________________ 

 

[Addendum showing the corrections, if any, made during the Bid evaluation should be 
attached with this agreement] 

 

 



 

124 

 

           Annex “C” 

Omnibus Sworn Statement 

 

REPUBLIC OF THE PHILIPPINES ) 
CITY/MUNICIPALITY OF ______ ) S.S. 
 

A F F I D A V I T  
 
 

I,   [Name of Affiant], of legal age, [Civil Status], [Nationality], and residing at [Address of 
Affiant], after having been duly sworn in accordance with law, do hereby depose and state 
that: 
 

1. Select one, delete the other: 
 
If a sole proprietorship: I am the sole proprietor or authorized representative of [Name 
of Bidder] with office address at [address of Bidder]; 
 
If a partnership, corporation, cooperative, or joint venture: I am the duly authorized 
and designated representative of [Name of Bidder] with office address at [address of 
Bidder]; 
 

2. Select one, delete the other: 
 
If a sole proprietorship: As the owner and sole proprietor or authorized representative 
of [Name of Bidder], I have full power and authority to do, execute and perform any 
and all acts necessary to participate, submit the bid, and to sign and execute the 
ensuing contract for [Name of the Project] of the [Name of the Procuring Entity] [insert 
“as shown in the attached duly notarized Special Power of Attorney” for the authorized 
representative]; 
 
If a partnership, corporation, cooperative, or joint venture: I am granted full power and 
authority to do, execute and perform any and all acts necessary to participate, submit 
the bid, and to sign and execute the ensuing contract for [Name of the Project] of the 
[Name of the Procuring Entity], accompanied by the duly notarized Special Power of 
Attorney, Board/Partnership Resolution, or Secretary’s Certificate, whichever is 
applicable;  
 

3. [Name of Bidder] is not “blacklisted” or barred from bidding by the Government of the 
Philippines or any of its agencies, offices, corporations, or Local Government Units, 
foreign government/foreign or international financing institution whose blacklisting 
rules have been recognized by the Government Procurement Policy Board; 
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4. Each of the documents submitted in satisfaction of the bidding requirements is an 
authentic copy of the original, complete, and all statements and information provided 
therein are true and correct; 
 

5. [Name of Bidder] is authorizing the Head of the Procuring Entity or its duly authorized 
representative(s) to verify all the documents submitted; 
 

6. Select one, delete the rest: 
 

If a sole proprietorship: The owner or sole proprietor is not related to the Head of the 
Procuring Entity, members of the Bids and Awards Committee (BAC), the Technical 
Working Group, and the BAC Secretariat, the head of the Project Management Office 
or the end-user unit, and the project consultants by consanguinity or affinity up to the 
third civil degree; 
 

If a partnership or cooperative: None of the officers and members of [Name of Bidder] 
is related to the Head of the Procuring Entity, members of the Bids and Awards 
Committee (BAC), the Technical Working Group, and the BAC Secretariat, the head of 
the Project Management Office or the end-user unit, and the project consultants by 
consanguinity or affinity up to the third civil degree; 
 

If a corporation or joint venture: None of the officers, directors, and controlling 
stockholders of [Name of Bidder] is related to the Head of the Procuring Entity, 
members of the Bids and Awards Committee (BAC), the Technical Working Group, and 
the BAC Secretariat, the head of the Project Management Office or the end-user unit, 
and the project consultants by consanguinity or affinity up to the third civil degree; 
 

7. [Name of Bidder] complies with existing labor laws and standards; and 
 

8. [Name of Bidder] is aware of and has undertaken the following responsibilities as a 
Bidder: 
 
a) Carefully examine all of the Bidding Documents; 

 

b) Acknowledge all conditions, local or otherwise, affecting the implementation of 
the Contract; 
 

c) Made an estimate of the facilities available and needed for the contract to be bid, 
if any; and 
 

d) Inquire or secure Supplemental/Bid Bulletin(s) issued for the [Name of the 
Project]. 

 

9. [Name of Bidder] did not give or pay directly or indirectly, any commission, amount, 
fee, or any form of consideration, pecuniary or otherwise, to any person or official, 
personnel or representative of the government in relation to any procurement project 
or activity. 
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IN WITNESS WHEREOF, I have hereunto set my hand this __ day of ___, 20__ at 
____________, Philippines. 
      _____________________________________ 
      Bidder’s Representative/Authorized Signatory 
 
 
 
 

SUBSCRIBED AND SWORN to before me this ___ day of [month] [year] at [place of 
execution], Philippines. Affiant/s is/are personally known to me and was/were identified by 
me through competent evidence of identity as defined in the 2004 Rules on Notarial Practice 
(A.M. No. 02-8-13-SC). Affiant/s exhibited to me his/her [insert type of government 
identification card used], with his/her photograph and signature appearing thereon, with no. 
________ and his/her Community Tax Certificate No. _______ issued on ____ at ______. 
 
 Witness my hand and seal this ___ day of [month] [year].   
 
 
 
      NAME OF NOTARY PUBLIC 
      Serial No. of Commission _______________ 
      Notary Public for _______ until __________ 
      Roll of Attorneys No. __________________ 
      PTR No. ______ [date issued], [place issued] 
      IBP No. ______  [date issued], [place issued] 
 
 
 
Doc. No. _____ 
Page No. _____ 
Book No. _____ 
Series of _____ 
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             Annex “D” 

 
Bid-Securing Declaration 
 
Invitation to Bid No.: PBD-19-13  
  
 
(REPUBLIC OF THE PHILIPPINES)  
CITY OF _______________________ ) S.S.  
x-------------------------------------------------------x  
 
 
Invitation to Bid  [Insert reference number]  
 
To: [Insert name and address of the Procuring Entity] 
I/We, the undersigned, declare that:  
1. I/We understand that, according to your conditions, bids must be supported by a Bid 

Security, which may be in the form of a Bid-Securing Declaration.  

 
2. I/We accept that: (a) I/we will be automatically disqualified from bidding for any contract 

with any procuring entity for a period of two (2) years upon receipt of your Blacklisting 

Order; and, (b) I/we will pay the applicable fine provided under Section 6 of the Guidelines 

on the Use of Bid Securing Declaration, within fifteen (15) days from receipt of written 

demand by the procuring entity for the commission of acts resulting to the enforcement 

of the bid securing declaration under Sections 23.1(b), 34.2, 40.1 and 69.1, except 69.1 (f), 

of the IRR of RA 9184; without prejudice to other legal action the government may 

undertake.  

 
3. I/We understand that this Bid-Securing Declaration shall cease to be valid on the following 

circumstances:  

 
a. Upon expiration of the bid validity period, or any extension thereof pursuant to your 

request;  

b. I am/we are declared ineligible or post-disqualified upon receipt of your notice to 

such effect, and (i) I/we failed to timely file a request for reconsideration or (ii) I/we 

filed a waiver to avail of said right;  

c. I am/we are declared as the bidder with the Lowest Calculated Responsive Bid, and 

I/we have furnished the performance security and signed the Contract.  
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IN WITNESS WHEREOF, I/We have hereunto set my/our hand/s this ____ day of [month] 
[year] at [place of execution].  

[Insert NAME OF BIDDER’S AUTHORIZED REPRESENTATIVE]  
[Insert signatory’s legal capacity]  

 
Affiant  

SUBSCRIBED AND SWORN to before me this __ day of [month] [year] at [place of execution], 
Philippines. Affiant/s is/are personally known to me and was/were identified by me through 
competent evidence of identity as defined in the 2004 Rules on Notarial Practice (A.M. No. 
02-8-13-SC). Affiant/s exhibited to me his/her [insert type of government identification card 
used], with his/her photograph and signature appearing thereon, with no. ______.  
 
Witness my hand and seal this ___ day of [month] [year].  
 
 
 
 
      NAME OF NOTARY PUBLIC 
 
 
  
     Serial No. of Commission ___________  
     Notary Public for ______ until _______  
     Roll of Attorneys No. _____  
     PTR No. __, [date issued], [place issued]  
     IBP No. __, [date issued], [place issued]  
 
 
Doc. No. ___  
Page No. ___  
Book No. ___ 
Series of ____. 
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         Annex “E” 
 
 
 

Statement of Availability of Key Personnel  
 
 
(Date of Issuance) 
 
 
HON. ATTY. JOHN R. CASTRICIONES 
Secretary 
Department of Agrarian Reform 
Elliptical Road, Diliman, Quezon City 
 
Attention:  ATTY. JIM G. COLETO, Board Member III-DARAB 
                    Chairperson, Bids & Awards Committee-Primary 
 
Dear Atty. Coleto: 
 
In compliance with the requirements of the __(Name of the Procuring Entity)__ BAC for the 
bidding of the (Name of Contract),  we certify that   (Name of the Bidder)_ has in its employ, 
key personnel such as project manager, project engineer/safety engineer, project foreman, 
who may be engaged for the construction of the said contract. 
 
Further, we likewise certify the availability of equipment that __(Name of Bidder)__ owns, 
has under lease, and/or has under purchase agreements, that may be used for construction 
contracts. 
 
 
Very truly yours, 
 
 
______________________________ 
(Name/Signature of Representative) 
 
______________________________ 
Position 
 
______________________________ 
Name of Bidder 
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          Annex “F” 
         
 

Qualification of Key Personnel Proposed to be Assigned to the Contract 
 
 

Business Name : ________________________________________________________ 
 
Business Address : __________________________________________________ 
 
 

Particulars Project Manager Project Engineer/ 
Safety Engineer 

Project Foreman 

Name    

Address    

Date of Birth    

Employed since    

Experience    

Previous employment    

Education    

PRC License    

 
Minimum Requirement :  Project Manager, Project Engineer/Safety Engineer, Project Foreman 
 
Note:   :  Attach individual resume, PRC License of the (professional) personnel,  
      Certificate of DPWH Accreditation, and Certificate of Training in  
      Occupational Safety and Health (whichever is applicable) 
 
 
Submitted by  :    ___________________________________ 
                 (Printed Name and Signature) 
 
Designation  :    ___________________________________ 
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                                                                                                                                      Annex “G” 

      
Note: This statement should be supported with: 

1. Notice of Award and/or Contract 

2. Notice to Proceed issued by the owner 

3. Certificate of Accomplishments signed by the owner or Project Engineer 

  Business Name: _______________________________________ 
  Business Address:  _____________________________________ 
 

Statement of all Ongoing Government and Private Construction Contracts Including Contracts Awarded but not yet Started 
for the period CY 2014-2019 

 

Name of Contract/ 
Location/ Project 

Cost 

a. Onwer’s name 
b. Address 
c. Telephone No. 

Nature of Work 
Contractor’s Role 

a. Date Awarded  
b. Date Started 
c. Date of 

Completion 

% of 
Accomplishment 

Value of 
Outstanding 

Works 
Description % Planned Actual 

Government         

         

         

         

Private         

         

         

         

 Total Cost  

                                                                            
    ________________________________________________________                                                             ___________________________________ 
                Name and Signature of  Authorized Representative                                                                                                       Date 
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                Annex “H” 

 
Note:  This Statement shall be supported with: 

1. Contract 

2. CPES rating sheets and/or Certificate of Completion 

3. Certificate of Acceptance 

 

  Business Name: _______________________________________ 
  Business Address:  _____________________________________ 

 

Statement of all Completed Government and Private Construction Contracts which are Similar in Nature 

 

Name of Contract 
a. Owner’s Name 
b. Address 
c. Telephone No. 

Nature of Work 

Contractor’s Role a. Amount of Award 
b. Amount of Completion 
c. Duration 

a. Date Awarded 
b. Contract Effectivity 
c. Date Completed Description % 

Government       

       

       

       

Private       

       

       

       

 
________________________________________________________                                                             ___________________________________ 
                Name and Signature of  Authorized Representative                                                                                                       Date 
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