



REPUBLIC OF THE PHILIPPINES

DEPARTMENT OF AGRARIAN REFORM

Tunay na Pagbabago sa Repormang Agraryo

MR. NOEL VINCENT PICCIO

General Manager

NVSP Construction and Development

170Katipunan Ave., cor. Boni Serrano Road

Blue Ridge A, Quezon City

NOTICE TO PROCEED

Dear **Mr. Piccio**:

Notice is hereby issued to **NVSP Construction and Development** for the Repair and Refurbishment of the Office of the Secretary (OSEC) Boardroom pursuant to the approved Contract in the amount of **Philippine Pesos Two Million Nine Hundred Eighty-Eight Thousand One Hundred Twenty-Nine & 38/100 (PhP2,988,129.38)** inclusive of all applicable taxes.

Pursuant to Section V – Special Conditions of the Contract Agreement, you shall complete the delivery within seventy-five (75) calendar days after receipt of the Notice to Proceed, which shall also be the date of effectivity of the contract.

Please acknowledge receipt and acceptance of this Notice by signing on the space provided below. You may keep a copy of this Notice, provided you return the original within two (2) days from receipt to the DAR, through BAC Secretariat.

We look forward to a smooth and timely implementation of the service contract.

Very truly yours,

JEFFREY M. GALAN

Undersecretary for Finance,
Management & Administration Office
Head of the Procuring Entity

Acknowledged date of receipt and acceptance of this Notice: November 11, 2022

Name of the Representative of the Bidder: NOEL VINCENT S. PICCIO

Authorized Signature: